


                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 131 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 131                     CONTRACT ID : R -27723-A                   COUNTIES : PORTER 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 11/20/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                Urban - Old Code                                PROJECT(S) : 0941022 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1817574     YARDBERRY LANDSCAPE                                                        $        95,136.00  100.0000% 
   2   35-1473652     SLUSSER`S GREEN THUMB, INC.                                                $       120,600.00  126.7659% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 131 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : I-94 
     CALL ORDER   : 131                     CONTRACT ID : R -27723-A                   COUNTIES : PORTER 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817574          |(   2  ) 35-1473652          |(      ) 
                                          |YARDBERRY LANDSCAPE          |SLUSSER`S GREEN THUMB, INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BEAUTIFICATION AND WILDFLOWERS 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    3500.00000        3500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 110-01001                       LUMP |    4000.00000        4000.00|    9270.00000        9270.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 621-92968               96.000  LBS  |     781.00000       74976.00|     695.00000       66720.00| 
  SEED MIXTURE, WILD FLOWER               |                             |                             | 
0004 622-52436                8.000  EACH |      45.00000         360.00|      35.00000         280.00| 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0005 624-92647                8.000  ACRE |     450.00000        3600.00|    1185.00000        9480.00| 
  HERBICIDE TREATMENT                     |                             |                             | 
0006 624-92647               10.000  ACRE |     500.00000        5000.00|    2385.00000       23850.00| 
  HERBICIDE TREATMENT , INVASIVE CONTROL  |                             |                             | 
0007 801-03290                4.000  EACH |     300.00000        1200.00|     425.00000        1700.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0008 801-06640                8.000  EACH |     150.00000        1200.00|     425.00000        3400.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0009 802-04893               40.000  EACH |      45.00000        1800.00|      60.00000        2400.00| 
  REFERENCE POST                          |                             |                             | 
     SECTION TOTALS                       |           $        95,136.00|           $       120,600.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        95,136.00|           $       120,600.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 171                     CONTRACT ID : R -29086-A                   COUNTIES : CLARK 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 06 
                                         CONTRACT TIME : 08/31/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 1934008 
                                                                                                        1937007 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $     2,561,844.61  100.0000% 
   2   35-1357381     DAVE O`MARA CONTRACTOR                                                     $     2,964,799.43  115.7291% 
   3   35-1955595     TEAM CONTRACTING, L.L.C.                                                   $     3,006,843.34  117.3702% 
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     3,186,000.00  124.3635% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     3,641,217.80  142.1327% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 62 
     CALL ORDER   : 171                     CONTRACT ID : R -29086-A                   COUNTIES : CLARK 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1487672          |(   2  ) 35-1357381          |(   3  ) 35-1955595 
                                          |MAC CONSTRUCTION & EXCAVATIN |DAVE O`MARA CONTRACTOR       |TEAM CONTRACTING, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT WITH ADDED TRUN LANE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   25000.00000       25000.00|   27000.00000       27000.00|   23000.00000       23000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               18.000  MOS  |     500.00000        9000.00|    1300.00000       23400.00|    1600.00000       28800.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                4.000  EACH |     100.00000         400.00|     450.00000        1800.00|     150.00000         600.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               72.000  MOS  |      75.00000        5400.00|     110.00000        7920.00|     110.00000        7920.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  104997.28000      104997.28|  148000.00000      148000.00|  100000.00000      100000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   25200.00000       25200.00|   44000.00000       44000.00|   55000.00000       55000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02240             8498.000  SYS  |       1.08000        9177.84|       5.80000       49288.40|       4.50000       38241.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0012 202-02241              640.000  LFT  |       2.50000        1600.00|       4.10000        2624.00|       4.00000        2560.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-02272              595.000  LFT  |       2.40000        1428.00|       4.10000        2439.50|      10.00000        5950.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0014 202-03000                       LUMP |    5000.00000        5000.00|    1500.00000        1500.00|    3500.00000        3500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  10, SEPTIC                              |                             |                             | 
0015 202-03000                       LUMP |    3000.00000        3000.00|    1500.00000        1500.00|    4500.00000        4500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  13, WOODEN FENCE AND SIGN               |                             |                             | 
0016 202-03000                       LUMP |    8000.00000        8000.00|    1500.00000        1500.00|    4500.00000        4500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  14, SEPTIC                              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 62 
     CALL ORDER   : 171                     CONTRACT ID : R -29086-A                   COUNTIES : CLARK 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1487672          |(   2   ) 35-1357381         |(   3  ) 35-1955595 
                                          |MAC CONSTRUCTION & EXCAVATIN |DAVE O`MARA CONTRACTOR       |TEAM CONTRACTING, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0017 202-03000                       LUMP |    7500.00000        7500.00|    1500.00000        1500.00|    3500.00000        3500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  15, FENCE AND SEPTIC                    |                             |                             | 
0018 203-02020            38849.000  CYS  |       7.00000      271943.00|       9.20000      357410.80|      14.00000      543886.00 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0019 203-02235             1924.000  SYS  |       5.00000        9620.00|       2.80000        5387.20|       2.00000        3848.00 
  BREAKING PAVEMENT                       |                             |                             | 
0020 205-06931             3266.000  TON  |      17.00000       55522.00|      23.00000       75118.00|      24.00000       78384.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0021 205-06934               20.000  TON  |     325.00000        6500.00|     300.00000        6000.00|     290.00000        5800.00 
  TEMPORARY MULCHING                      |                             |                             | 
0022 205-06937             7680.000  LFT  |       1.15000        8832.00|       1.30000        9984.00|       2.00000       15360.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 207-08263            28399.000  SYS  |       6.00000      170394.00|      10.50000      298189.50|       7.00000      198793.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0024 207-08265              828.000  SYS  |       6.50000        5382.00|       7.00000        5796.00|       5.00000        4140.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0025 207-08267             1244.000  SYS  |       7.50000        9330.00|       7.00000        8708.00|       5.00000        6220.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0026 211-07454             2617.000  CYS  |      22.68000       59353.56|      29.00000       75893.00|      18.00000       47106.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0027 301-07448             5954.000  TON  |      15.70000       93477.80|      13.30000       79188.20|      16.00000       95264.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0028 401-06264                       LUMP |    3200.00000        3200.00|    3000.00000        3000.00|    3000.00000        3000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0029 401-07334             1841.000  TON  |      73.00000      134393.00|      59.00000      108619.00|      64.00000      117824.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0030 401-07403             3069.000  TON  |      54.00000      165726.00|      46.50000      142708.50|      50.50000      154984.50 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0031 401-07408            12054.000  TON  |      42.00000      506268.00|      42.00000      506268.00|      44.75000      539416.50 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0032 402-07434              665.000  TON  |      79.00000       52535.00|      66.00000       43890.00|      84.00000       55860.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0033 402-07442             1995.000  TON  |      50.00000       99750.00|      44.00000       87780.00|      48.00000       95760.00 
  HMA BASE, TYPE C                        |                             |                             | 
0034 406-05520               27.220  TON  |     150.00000        4083.00|     320.00000        8710.40|     375.00000       10207.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0035 605-97937              610.000  LFT  |      13.00000        7930.00|      14.80000        9028.00|      24.00000       14640.00 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 62 
     CALL ORDER   : 171                     CONTRACT ID : R -29086-A                   COUNTIES : CLARK 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1487672          |(   2   ) 35-1357381         |(   3  ) 35-1955595 
                                          |MAC CONSTRUCTION & EXCAVATIN |DAVE O`MARA CONTRACTOR       |TEAM CONTRACTING, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 607-06370             2145.000  LFT  |      65.00000      139425.00|      45.00000       96525.00|      60.00000      128700.00 
  PAVED SIDE DITCH, H                     |                             |                             | 
0037 610-07486              300.000  TON  |     110.00000       33000.00|      71.00000       21300.00|      75.00000       22500.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0038 611-06497               13.000  EACH |     155.00000        2015.00|     210.00000        2730.00|     125.00000        1625.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0039 615-06490               65.000  EACH |     145.00000        9425.00|     220.00000       14300.00|     115.00000        7475.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0040 615-06505                6.000  EACH |     550.00000        3300.00|     800.00000        4800.00|     495.00000        2970.00 
  MONUMENT, B                             |                             |                             | 
0041 615-06527                2.000  EACH |     350.00000         700.00|     550.00000        1100.00|     395.00000         790.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0042 615-07832                1.000  EACH |     650.00000         650.00|    1100.00000        1100.00|     850.00000         850.00 
  BENCH MARK POST                         |                             |                             | 
0043 616-02320             5939.000  SYS  |       1.48000        8789.72|       3.20000       19004.80|       1.70000       10096.30 
  GEOTEXTILES                             |                             |                             | 
0044 616-05689             1771.000  TON  |      22.00000       38962.00|      14.50000       25679.50|      20.00000       35420.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0045 616-06451             6561.000  TON  |      19.01000      124724.61|      15.50000      101695.50|      22.00000      144342.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0046 621-01004               20.000  EACH |      50.00000        1000.00|     125.00000        2500.00|     100.00000        2000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0047 621-06545                3.800  TON  |     500.00000        1900.00|     510.00000        1938.00|     490.00000        1862.00 
  FERTILIZER                              |                             |                             | 
0048 621-06553             1612.000  LBS  |       2.50000        4030.00|       2.80000        4513.60|       2.65000        4271.80 
  SEED MIXTURE, R                         |                             |                             | 
0049 621-06557              800.000  LBS  |       2.25000        1800.00|       2.20000        1760.00|       2.00000        1600.00 
  SEED MIXTURE, T                         |                             |                             | 
0050 621-06565               18.970  TON  |     325.00000        6165.25|     390.00000        7398.30|     375.00000        7113.75 
  MULCHING MATERIAL                       |                             |                             | 
0051 621-06567               18.800  kGAL |       1.24000          23.31|       1.10000          20.68|       1.00000          18.80 
  WATER                                   |                             |                             | 
0052 621-06575             4702.000  SYS  |       2.30000       10814.60|       2.70000       12695.40|       2.50000       11755.00 
  SODDING, NURSERY                        |                             |                             | 
0053 714-26712              240.000  LFT  |     445.00000      106800.00|     850.00000      204000.00|     438.00000      105120.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 8 FT. X 6 FT.                 |                             |                             | 
0054 714-44240                7.400  CYS  |    1025.00000        7585.00|     650.00000        4810.00|     550.00000        4070.00 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 62 
     CALL ORDER   : 171                     CONTRACT ID : R -29086-A                   COUNTIES : CLARK 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1487672          |(   2   ) 35-1357381         |(   3  ) 35-1955595 
                                          |MAC CONSTRUCTION & EXCAVATIN |DAVE O`MARA CONTRACTOR       |TEAM CONTRACTING, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 715-02628                8.000  EACH |     594.98000        4759.84|     500.00000        4000.00|     500.00000        4000.00 
  SAFETY METAL END SECTION, 6:1, 15 IN.   |                             |                             | 
0056 715-05019               98.000  LFT  |      53.41000        5234.18|      84.00000        8232.00|      75.00000        7350.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0057 715-05119               78.000  LFT  |      21.78000        1698.84|      34.00000        2652.00|      55.00000        4290.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0058 715-05125              144.000  LFT  |      41.51000        5977.44|      52.00000        7488.00|      65.00000        9360.00 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                             |                             | 
0059 715-05127              166.000  LFT  |      22.24000        3691.84|      83.00000       13778.00|      85.00000       14110.00 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                             |                             | 
0060 715-05128              119.000  LFT  |      31.02000        3691.38|     110.00000       13090.00|     110.00000       13090.00 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                             |                             | 
0061 715-05169              583.000  LFT  |      28.24000       16463.92|      25.00000       14575.00|      35.00000       20405.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0062 715-05842                4.000  EACH |     101.61000         406.44|    1000.00000        4000.00|    1200.00000        4800.00 
  CONCRETE ANCHOR, 42 IN.                 |                             |                             | 
0063 715-06004                2.000  EACH |     219.96000         439.92|    1100.00000        2200.00|    1800.00000        3600.00 
  CONCRETE ANCHOR, 48 IN.                 |                             |                             | 
0064 715-46005               21.000  EACH |     314.77000        6610.17|     300.00000        6300.00|     320.00000        6720.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0065 715-46030                4.000  EACH |     727.94000        2911.76|     750.00000        3000.00|     600.00000        2400.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0066 715-46040                2.000  EACH |     908.58000        1817.16|     980.00000        1960.00|    1200.00000        2400.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0067 801-03290                4.000  EACH |     300.00000        1200.00|     330.00000        1320.00|    1920.00000        7680.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0068 801-04308               14.000  EACH |     225.00000        3150.00|     370.00000        5180.00|     295.00000        4130.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0069 801-06625               44.000  EACH |     114.00000        5016.00|     115.00000        5060.00|     115.00000        5060.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0070 801-06640               48.000  EACH |     115.00000        5520.00|     150.00000        7200.00|     145.00000        6960.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06645               27.000  EACH |      55.00000        1485.00|      48.00000        1296.00|      50.00000        1350.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0072 801-06775                       LUMP |   25000.00000       25000.00|   30000.00000       30000.00|   35000.00000       35000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0073 801-07118              216.000  LFT  |      14.00000        3024.00|       9.50000        2052.00|      20.85000        4503.60 
  BARRICADE, III-A                        |                             |                             | 
0074 802-04893                1.000  EACH |     310.00000         310.00|     175.00000         175.00|      49.00000          49.00 
  REFERENCE POST                          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 62 
     CALL ORDER   : 171                     CONTRACT ID : R -29086-A                   COUNTIES : CLARK 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1487672          |(   2   ) 35-1357381         |(   3  ) 35-1955595 
                                          |MAC CONSTRUCTION & EXCAVATIN |DAVE O`MARA CONTRACTOR       |TEAM CONTRACTING, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 802-05701              223.000  LFT  |      24.00000        5352.00|      15.00000        3345.00|      11.06000        2466.38 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0076 802-05702               21.000  LFT  |      20.00000         420.00|      11.00000         231.00|      10.76000         225.96 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0077 802-76035              157.250  SFT  |      31.00000        4874.75|      24.00000        3774.00|      19.90000        3129.28 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0078 802-76040               13.750  SFT  |      34.00000         467.50|      19.00000         261.25|      21.90000         301.13 
  SIGN,SHEET,ENCLOSED LENS WITH LEGEND (0 |                             |                             | 
  125 IN. THICKNESS)                      |                             |                             | 
0079 808-06703            14043.000  LFT  |       0.32000        4493.76|       0.35000        4915.05|       0.42000        5898.06 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0080 808-75240              424.000  LFT  |       0.32000         135.68|       0.35000         148.40|       0.42000         178.08 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0081 808-75245             5303.000  LFT  |       0.32000        1696.96|       0.35000        1856.05|       0.42000        2227.26 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0082 808-75290              291.000  LFT  |       3.15000         916.65|       3.40000         989.40|       5.90000        1716.90 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 
0083 808-75297              141.000  LFT  |       3.15000         444.15|       3.40000         479.40|       5.90000         831.90 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0084 808-75320                4.000  EACH |      92.00000         368.00|      95.00000         380.00|      60.00000         240.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0085 808-75325                2.000  EACH |     133.00000         266.00|     150.00000         300.00|      65.00000         130.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0086 808-75996              144.000  EACH |       6.95000        1000.80|      10.00000        1440.00|       6.95000        1000.80 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0087 808-75998              144.000  EACH |      19.76000        2845.44|      22.00000        3168.00|      19.90000        2865.60 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0088 808-92027             2298.000  LFT  |       0.62000        1424.76|       0.70000        1608.60|       0.88000        2022.24 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 62 
     CALL ORDER   : 171                     CONTRACT ID : R -29086-A                   COUNTIES : CLARK 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1487672          |(   2   ) 35-1357381         |(   3  ) 35-1955595 
                                          |MAC CONSTRUCTION & EXCAVATIN |DAVE O`MARA CONTRACTOR       |TEAM CONTRACTING, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0089 714-26713              133.000  LFT  |     470.00000       62510.00|    1000.00000      133000.00|     450.00000       59850.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 8 FT. X 7 FT.                 |                             |                             | 
0090 205-06936              108.000  TON  |      33.35000        3601.80|      15.00000        1620.00|      38.00000        4104.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0091 801-06207              500.000  LFT  |       1.25000         625.00|       1.40000         700.00|       1.00000         500.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0092 801-06577              125.000  LFT  |       7.50000         937.50|       8.00000        1000.00|       6.00000         750.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
     SECTION TOTALS                       |           $     2,561,844.61|           $     2,964,799.43|           $     3,006,843.34 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,561,844.61|           $     2,964,799.43|           $     3,006,843.34 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 62 
     CALL ORDER   : 171                     CONTRACT ID : R -29086-A                   COUNTIES : CLARK 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1618530         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT WITH ADDED TRUN LANE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   50000.00000       50000.00|   50000.00000       50000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               18.000  MOS  |    2500.00000       45000.00|    2250.00000       40500.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                4.000  EACH |     250.00000        1000.00|     200.00000         800.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               72.000  MOS  |     140.00000       10080.00|      45.00000        3240.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  149889.57000      149889.57|  180000.00000      180000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |  223000.00000      223000.00|  190000.00000      190000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02240             8498.000  SYS  |       4.50000       38241.00|      12.00000      101976.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0012 202-02241              640.000  LFT  |       3.65000        2336.00|       6.50000        4160.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-02272              595.000  LFT  |       4.00000        2380.00|       9.00000        5355.00| 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0014 202-03000                       LUMP |       0.01000           0.01|    5500.00000        5500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  10, SEPTIC                              |                             |                             | 
0015 202-03000                       LUMP |       0.01000           0.01|    4500.00000        4500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  13, WOODEN FENCE AND SIGN               |                             |                             | 
0016 202-03000                       LUMP |       0.01000           0.01|    5500.00000        5500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  14, SEPTIC                              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 62 
     CALL ORDER   : 171                     CONTRACT ID : R -29086-A                   COUNTIES : CLARK 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1618530         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0017 202-03000                       LUMP |       0.01000           0.01|    6500.00000        6500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  15, FENCE AND SEPTIC                    |                             |                             | 
0018 203-02020            38849.000  CYS  |       8.00000      310792.00|      10.00000      388490.00| 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0019 203-02235             1924.000  SYS  |       0.75000        1443.00|       1.50000        2886.00| 
  BREAKING PAVEMENT                       |                             |                             | 
0020 205-06931             3266.000  TON  |      25.00000       81650.00|      25.00000       81650.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0021 205-06934               20.000  TON  |     290.00000        5800.00|     300.00000        6000.00| 
  TEMPORARY MULCHING                      |                             |                             | 
0022 205-06937             7680.000  LFT  |       2.00000       15360.00|       1.25000        9600.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 207-08263            28399.000  SYS  |      12.00000      340788.00|      12.00000      340788.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0024 207-08265              828.000  SYS  |       7.00000        5796.00|      12.00000        9936.00| 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0025 207-08267             1244.000  SYS  |       7.00000        8708.00|      14.00000       17416.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0026 211-07454             2617.000  CYS  |      32.00000       83744.00|      25.00000       65425.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0027 301-07448             5954.000  TON  |      15.00000       89310.00|      25.00000      148850.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0028 401-06264                       LUMP |    4000.00000        4000.00|    6000.00000        6000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0029 401-07334             1841.000  TON  |      60.00000      110460.00|      70.00000      128870.00| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0030 401-07403             3069.000  TON  |      56.00000      171864.00|      67.00000      205623.00| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0031 401-07408            12054.000  TON  |      42.00000      506268.00|      48.00000      578592.00| 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0032 402-07434              665.000  TON  |      60.00000       39900.00|      72.00000       47880.00| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0033 402-07442             1995.000  TON  |      42.00000       83790.00|      51.00000      101745.00| 
  HMA BASE, TYPE C                        |                             |                             | 
0034 406-05520               27.220  TON  |     250.00000        6805.00|     275.00000        7485.50| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0035 605-97937              610.000  LFT  |      25.00000       15250.00|      30.00000       18300.00| 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 62 
     CALL ORDER   : 171                     CONTRACT ID : R -29086-A                   COUNTIES : CLARK 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1618530         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 607-06370             2145.000  LFT  |      78.00000      167310.00|      75.00000      160875.00| 
  PAVED SIDE DITCH, H                     |                             |                             | 
0037 610-07486              300.000  TON  |      75.00000       22500.00|     100.00000       30000.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0038 611-06497               13.000  EACH |     190.00000        2470.00|     135.00000        1755.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0039 615-06490               65.000  EACH |     190.00000       12350.00|     125.00000        8125.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0040 615-06505                6.000  EACH |     750.00000        4500.00|     500.00000        3000.00| 
  MONUMENT, B                             |                             |                             | 
0041 615-06527                2.000  EACH |     525.00000        1050.00|     400.00000         800.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0042 615-07832                1.000  EACH |    1025.00000        1025.00|     875.00000         875.00| 
  BENCH MARK POST                         |                             |                             | 
0043 616-02320             5939.000  SYS  |       2.20000       13065.80|       2.50000       14847.50| 
  GEOTEXTILES                             |                             |                             | 
0044 616-05689             1771.000  TON  |      22.00000       38962.00|      25.00000       44275.00| 
  RIPRAP, CLASS 2                         |                             |                             | 
0045 616-06451             6561.000  TON  |      21.00000      137781.00|      20.00000      131220.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0046 621-01004               20.000  EACH |       1.00000          20.00|     110.00000        2200.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0047 621-06545                3.800  TON  |     490.00000        1862.00|     500.00000        1900.00| 
  FERTILIZER                              |                             |                             | 
0048 621-06553             1612.000  LBS  |       2.65000        4271.80|       2.75000        4433.00| 
  SEED MIXTURE, R                         |                             |                             | 
0049 621-06557              800.000  LBS  |       2.00000        1600.00|       2.10000        1680.00| 
  SEED MIXTURE, T                         |                             |                             | 
0050 621-06565               18.970  TON  |     375.00000        7113.75|     400.00000        7588.00| 
  MULCHING MATERIAL                       |                             |                             | 
0051 621-06567               18.800  kGAL |       1.00000          18.80|       1.00000          18.80| 
  WATER                                   |                             |                             | 
0052 621-06575             4702.000  SYS  |       3.20000       15046.40|       2.65000       12460.30| 
  SODDING, NURSERY                        |                             |                             | 
0053 714-26712              240.000  LFT  |     500.00000      120000.00|     600.00000      144000.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 8 FT. X 6 FT.                 |                             |                             | 
0054 714-44240                7.400  CYS  |     650.00000        4810.00|    1300.00000        9620.00| 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 62 
     CALL ORDER   : 171                     CONTRACT ID : R -29086-A                   COUNTIES : CLARK 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1618530         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 715-02628                8.000  EACH |     600.00000        4800.00|     750.00000        6000.00| 
  SAFETY METAL END SECTION, 6:1, 15 IN.   |                             |                             | 
0056 715-05019               98.000  LFT  |      63.00000        6174.00|      75.00000        7350.00| 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0057 715-05119               78.000  LFT  |      30.00000        2340.00|      55.00000        4290.00| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0058 715-05125              144.000  LFT  |      60.00000        8640.00|      60.00000        8640.00| 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                             |                             | 
0059 715-05127              166.000  LFT  |      76.00000       12616.00|     100.00000       16600.00| 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                             |                             | 
0060 715-05128              119.000  LFT  |      99.00000       11781.00|     125.00000       14875.00| 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                             |                             | 
0061 715-05169              583.000  LFT  |      30.00000       17490.00|      55.00000       32065.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0062 715-05842                4.000  EACH |    2400.00000        9600.00|    2500.00000       10000.00| 
  CONCRETE ANCHOR, 42 IN.                 |                             |                             | 
0063 715-06004                2.000  EACH |    2500.00000        5000.00|    2500.00000        5000.00| 
  CONCRETE ANCHOR, 48 IN.                 |                             |                             | 
0064 715-46005               21.000  EACH |     500.00000       10500.00|     650.00000       13650.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0065 715-46030                4.000  EACH |     900.00000        3600.00|    1000.00000        4000.00| 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0066 715-46040                2.000  EACH |    1000.00000        2000.00|    1250.00000        2500.00| 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0067 801-03290                4.000  EACH |     300.00000        1200.00|     350.00000        1400.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0068 801-04308               14.000  EACH |     275.00000        3850.00|     375.00000        5250.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0069 801-06625               44.000  EACH |     114.00000        5016.00|     100.00000        4400.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0070 801-06640               48.000  EACH |     135.00000        6480.00|     140.00000        6720.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06645               27.000  EACH |      55.00000        1485.00|      45.00000        1215.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0072 801-06775                       LUMP |   14000.00000       14000.00|   25000.00000       25000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0073 801-07118              216.000  LFT  |      14.00000        3024.00|       9.00000        1944.00| 
  BARRICADE, III-A                        |                             |                             | 
0074 802-04893                1.000  EACH |     175.00000         175.00|      50.00000          50.00| 
  REFERENCE POST                          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 62 
     CALL ORDER   : 171                     CONTRACT ID : R -29086-A                   COUNTIES : CLARK 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1618530         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 802-05701              223.000  LFT  |      14.00000        3122.00|      12.00000        2676.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0076 802-05702               21.000  LFT  |      10.00000         210.00|      11.00000         231.00| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0077 802-76035              157.250  SFT  |      22.00000        3459.50|      20.00000        3145.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0078 802-76040               13.750  SFT  |      18.00000         247.50|      22.00000         302.50| 
  SIGN,SHEET,ENCLOSED LENS WITH LEGEND (0 |                             |                             | 
  125 IN. THICKNESS)                      |                             |                             | 
0079 808-06703            14043.000  LFT  |       0.36000        5055.48|       0.35000        4915.05| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0080 808-75240              424.000  LFT  |       0.42000         178.08|       0.35000         148.40| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0081 808-75245             5303.000  LFT  |       0.36000        1909.08|       0.35000        1856.05| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0082 808-75290              291.000  LFT  |       4.10000        1193.10|       3.25000         945.75| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 
0083 808-75297              141.000  LFT  |       4.10000         578.10|       3.25000         458.25| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0084 808-75320                4.000  EACH |      95.00000         380.00|     100.00000         400.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0085 808-75325                2.000  EACH |     130.00000         260.00|     140.00000         280.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0086 808-75996              144.000  EACH |       7.00000        1008.00|       7.00000        1008.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0087 808-75998              144.000  EACH |      19.90000        2865.60|      20.00000        2880.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0088 808-92027             2298.000  LFT  |       1.30000        2987.40|       0.65000        1493.70| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 171 -13 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 62 
     CALL ORDER   : 171                     CONTRACT ID : R -29086-A                   COUNTIES : CLARK 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1618530         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0089 714-26713              133.000  LFT  |     510.00000       67830.00|     750.00000       99750.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 8 FT. X 7 FT.                 |                             |                             | 
0090 205-06936              108.000  TON  |      35.00000        3780.00|      45.00000        4860.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0091 801-06207              500.000  LFT  |       1.50000         750.00|       1.35000         675.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0092 801-06577              125.000  LFT  |       8.00000        1000.00|       8.00000        1000.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
     SECTION TOTALS                       |           $     3,186,000.00|           $     3,641,217.80|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,186,000.00|           $     3,641,217.80|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 211 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 211                     CONTRACT ID : R -29785-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 11/16/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0814009 
                                                                                                        0814009 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       852,782.26  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       936,824.23  109.8550% 
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                                                                                                                   PAGE : 211 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 211                     CONTRACT ID : R -29785-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1917625          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   17807.22000       17807.22|   15000.00000       15000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     104.59000         104.59|     100.00000         100.00| 
  RADIO                                   |                             |                             | 
0003 105-07038                5.000  MOS  |    2304.63000       11523.15|    1900.00000        9500.00| 
  FIELD OFFICE, A                         |                             |                             | 
0004 105-08520                1.000  EACH |     104.59000         104.59|     100.00000         100.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521                5.000  MOS  |      67.99000         339.95|     125.00000         625.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523                5.000  MOS  |      67.99000         339.95|     125.00000         625.00| 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 105-09198                5.000  MOS  |     367.12000        1835.60|     750.00000        3750.00| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0009 105-09199                5.000  MOS  |      62.76000         313.80|     100.00000         500.00| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0010 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0011 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0012 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0013 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0014 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0015 110-01001                       LUMP |   44641.27000       44641.27|   46500.00000       46500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 201-52370                       LUMP |   34354.44000       34354.44|   14000.00000       14000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0017 202-02240              515.000  SYS  |      51.88000       26718.20|      18.00000        9270.00| 
  PAVEMENT REMOVAL                        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 211 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 211                     CONTRACT ID : R -29785-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-02241               80.000  LFT  |      16.05000        1284.00|      16.00000        1280.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0019 202-02273              333.000  SYS  |      49.26000       16403.58|      18.00000        5994.00| 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0020 202-04089                1.000  EACH |      24.08000          24.08|      25.00000          25.00| 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0021 202-05545               10.000  CYS  |      55.18000         551.80|      60.00000         600.00| 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0022 202-05550               10.000  CYS  |     148.48000        1484.80|     150.00000        1500.00| 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0023 202-05555               10.000  CYS  |      93.30000         933.00|     100.00000        1000.00| 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0024 202-07603                5.000  EACH |     235.76000        1178.80|     250.00000        1250.00| 
  TESTING FOR WASTE, C                    |                             |                             | 
0025 202-78515                       LUMP |    2170.98000        2170.98|    2270.00000        2270.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0026 203-02000             1630.000  CYS  |       8.27000       13480.10|      23.00000       37490.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0027 205-03371               10.000  CYS  |      33.62000         336.20|      60.00000         600.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0028 205-06931               11.000  TON  |      57.66000         634.26|     150.00000        1650.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0029 205-06933                2.000  EACH |     125.41000         250.82|     130.00000         260.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0030 205-06937              400.000  LFT  |       1.99000         796.00|       2.10000         840.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0031 207-08263             5044.000  SYS  |      17.22000       86857.68|      17.50000       88270.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0032 207-08266              984.000  SYS  |      10.95000       10774.80|      13.00000       12792.00| 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0033 211-07454              184.000  CYS  |      55.96000       10296.64|      37.00000        6808.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0034 301-07448              459.000  TON  |      20.57000        9441.63|      34.00000       15606.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0035 302-06464              517.000  CYS  |      49.46000       25570.82|      50.00000       25850.00| 
  SUBBASE FOR PCCP                        |                             |                             | 
0036 303-02051               45.000  TON  |      26.84000        1207.80|      25.00000        1125.00| 
  STONE, NO 2                             |                             |                             | 
0037 304-07783              825.000  TON  |      59.74000       49285.50|      70.00000       57750.00| 
  HMA PATCHING, TYPE D                    |                             |                             | 
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                                                                                                                   PAGE : 211 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 211                     CONTRACT ID : R -29785-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 306-08034              542.000  SYS  |       8.16000        4422.72|       8.00000        4336.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0039 402-07453              217.000  TON  |     120.38000       26122.46|     100.00000       21700.00| 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0040 402-07784              108.000  TON  |     107.11000       11567.88|     160.00000       17280.00| 
  HMA SURFACE, TYPE D                     |                             |                             | 
0041 402-07785              104.000  TON  |      96.81000       10068.24|     150.00000       15600.00| 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0042 402-07786              589.000  TON  |      66.57000       39209.73|      98.00000       57722.00| 
  HMA BASE, TYPE D                        |                             |                             | 
0043 406-05520                1.700  TON  |     343.50000         583.95|     500.00000         850.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0044 502-06327             2817.000  SYS  |      46.35000      130567.95|      55.00000      154935.00| 
  PCCP, 10 IN.                            |                             |                             | 
0045 503-05240             1550.000  LFT  |      11.74000       18197.00|      13.00000       20150.00| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0046 605-06090              695.500  LFT  |      18.32000       12741.56|      20.00000       13910.00| 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0047 605-06120              433.000  LFT  |      15.52000        6720.16|      23.00000        9959.00| 
  CURB, CONCRETE                          |                             |                             | 
0048 605-06255              273.700  SYS  |      88.20000       24140.34|     120.00000       32844.00| 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0049 605-94082                6.000  EACH |     972.75000        5836.50|     725.00000        4350.00| 
  CURB TURNOUT, CONCRETE MODIFIED         |                             |                             | 
0050 610-07713              405.000  SYS  |      51.98000       21051.90|      65.00000       26325.00| 
  PCCP FOR APPROACHES, 8 IN.              |                             |                             | 
0051 615-06490                9.000  EACH |     210.68000        1896.12|     220.00000        1980.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0052 615-06505                1.000  EACH |     953.06000         953.06|    1000.00000        1000.00| 
  MONUMENT, B                             |                             |                             | 
0053 615-06515                2.000  EACH |     170.55000         341.10|     180.00000         360.00| 
  MONUMENT, D                             |                             |                             | 
0054 616-02320               31.000  SYS  |       4.51000         139.81|       5.00000         155.00| 
  GEOTEXTILES                             |                             |                             | 
0055 616-06405                3.000  TON  |     275.68000         827.04|     105.00000         315.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0056 616-06451                9.100  TON  |     114.45000        1041.50|     115.00000        1046.50| 
  RIPRAP, UNIFORM                         |                             |                             | 
0057 621-01004                2.000  EACH |     526.69000        1053.38|     550.00000        1100.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 211                     CONTRACT ID : R -29785-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 621-06545                0.100  TON  |    1595.10000         159.51|    1650.00000         165.00| 
  FERTILIZER                              |                             |                             | 
0059 621-06557              120.500  LBS  |       7.98000         961.59|       8.25000         994.13| 
  SEED MIXTURE, T                         |                             |                             | 
0060 621-06560             1700.000  SYS  |       0.80000        1360.00|       0.85000        1445.00| 
  MULCHED SEEDING, U                      |                             |                             | 
0061 621-06565                0.100  TON  |    1053.40000         105.34|    1075.00000         107.50| 
  MULCHING MATERIAL                       |                             |                             | 
0062 621-06567                7.300  kGAL |      15.05000         109.87|      15.50000         113.15| 
  WATER                                   |                             |                             | 
0063 621-06575             1826.000  SYS  |       3.33000        6080.58|       3.50000        6391.00| 
  SODDING, NURSERY                        |                             |                             | 
0064 715-05149              230.500  LFT  |      77.66000       17900.63|      59.00000       13599.50| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0065 715-05151              281.000  LFT  |      49.80000       13993.80|      46.00000       12926.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0066 715-05156               52.000  LFT  |      78.43000        4078.36|      69.00000        3588.00| 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0067 715-46030                1.000  EACH |    1144.18000        1144.18|     975.00000         975.00| 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0068 720-44000                1.000  EACH |     700.97000         700.97|     600.00000         600.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0069 720-45045                5.000  EACH |    2396.57000       11982.85|    2300.00000       11500.00| 
  INLET, J10                              |                             |                             | 
0070 720-45055                4.000  EACH |    2154.77000        8619.08|    2300.00000        9200.00| 
  INLET, M10                              |                             |                             | 
0071 720-45270                2.000  EACH |    1827.04000        3654.08|    1600.00000        3200.00| 
  PIPE CATCH BASIN, 18 IN.                |                             |                             | 
0072 720-45410                2.000  EACH |    2532.21000        5064.42|    2600.00000        5200.00| 
  MANHOLE, C4                             |                             |                             | 
0073 720-95422                1.000  EACH |    4394.22000        4394.22|    4515.00000        4515.00| 
  MANHOLE, J4                             |                             |                             | 
0074 720-98174                1.000  EACH |    2516.78000        2516.78|    2700.00000        2700.00| 
  INLET, B15                              |                             |                             | 
0075 720-98555                1.000  EACH |    3000.45000        3000.45|    2800.00000        2800.00| 
  INLET, C15                              |                             |                             | 
0076 801-03290                4.000  EACH |     300.97000        1203.88|     315.00000        1260.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0077 801-06207             4307.000  LFT  |       0.96000        4134.72|       1.05000        4522.35| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 211                     CONTRACT ID : R -29785-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0078 801-06577              100.000  LFT  |       5.77000         577.00|       6.00000         600.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0079 801-06640               25.000  EACH |     110.35000        2758.75|     115.00000        2875.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0080 801-06775                       LUMP |    5704.52000        5704.52|   32125.00000       32125.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0081 801-07119              150.000  LFT  |      14.05000        2107.50|      15.00000        2250.00| 
  BARRICADE, III-B                        |                             |                             | 
0082 801-94295               12.000  EACH |     180.58000        2166.96|     190.00000        2280.00| 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0083 802-05701               50.000  LFT  |      10.03000         501.50|      10.50000         525.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0084 802-76035               33.000  SFT  |      15.05000         496.65|      16.00000         528.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0085 805-01815                1.000  EACH |    1779.72000        1779.72|    1850.00000        1850.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0086 805-01842                2.000  EACH |     784.52000        1569.04|     820.00000        1640.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0087 805-02087                       LUMP |     312.00000         312.00|     320.00000         320.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0088 805-03162                       LUMP |     885.85000         885.85|     910.00000         910.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVAL,      |                             |                             | 
  STORAGE AND INSTALLATION                |                             |                             | 
0089 805-06592              484.000  LFT  |      17.05000        8252.20|      18.00000        8712.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0090 805-78205                1.000  EACH |     697.24000         697.24|     715.00000         715.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0091 805-78215                1.000  EACH |     697.24000         697.24|     715.00000         715.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0092 805-78230                3.000  EACH |     939.02000        2817.06|     975.00000        2925.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 211                     CONTRACT ID : R -29785-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0093 805-78415                2.000  EACH |    1489.79000        2979.58|    1525.00000        3050.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0094 805-78420                2.000  EACH |     225.73000         451.46|     235.00000         470.00| 
  DISCONNECT HANGER                       |                             |                             | 
0095 805-78467               43.000  LFT  |       2.51000         107.93|       2.60000         111.80| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0096 805-78470             3612.000  LFT  |       0.38000        1372.56|       0.40000        1444.80| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0097 805-78485              362.000  LFT  |       1.50000         543.00|       1.55000         561.10| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0098 805-78490             1091.000  LFT  |       1.69000        1843.79|       1.75000        1909.25| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0099 805-78510             5945.000  LFT  |       0.73000        4339.85|       0.75000        4458.75| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0100 805-78785               10.000  EACH |     563.81000        5638.10|     590.00000        5900.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0101 805-78795             1266.000  LFT  |       7.02000        8887.32|       7.25000        9178.50| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0102 805-92504               12.000  EACH |     268.86000        3226.32|     280.00000        3360.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0103 808-06368               75.000  LFT  |       2.01000         150.75|       2.10000         157.50| 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0104 808-06716             1169.000  LFT  |       0.48000         561.12|       0.50000         584.50| 
  LINE, REMOVE                            |                             |                             | 
0105 808-75051             2254.000  LFT  |       1.65000        3719.10|       1.70000        3831.80| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0106 808-75054             2949.000  LFT  |       1.65000        4865.85|       1.70000        5013.30| 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0107 808-75067              191.000  LFT  |       7.42000        1417.22|       7.80000        1489.80| 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0108 808-75071                4.000  EACH |     170.55000         682.20|     180.00000         720.00| 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC LANE INDICATION ARROW           |                             |                             | 
0109 808-75073                3.000  EACH |     240.77000         722.31|     250.00000         750.00| 
  PAVEMENT MESSAGE MARKINGS PREFORMED     |                             |                             | 
  PLASTIC, WORD ONLY                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 211 -8 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 211                     CONTRACT ID : R -29785-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0110 808-75998                1.000  EACH |     250.81000         250.81|     208.00000         208.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       852,782.26|           $       936,824.23|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       852,782.26|           $       936,824.23|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 241 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 241                     CONTRACT ID : RS-29121-A                   COUNTIES : LAKE 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 11/01/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0501270 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $       893,082.74  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       911,766.80  102.0921% 
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                                                                                                                   PAGE : 241 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 20 
     CALL ORDER   : 241                     CONTRACT ID : RS-29121-A                   COUNTIES : LAKE 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2500.00000        2500.00|   12000.00000       12000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                4.000  MOS  |    2300.00000        9200.00|    4655.00000       18620.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     225.00000         675.00|      75.00000         225.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |     175.00000        2100.00|      75.00000         900.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   44300.00000       44300.00|   69980.00000       69980.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 304-07783              500.000  TON  |     105.00000       52500.00|      50.00000       25000.00| 
  HMA PATCHING, TYPE D                    |                             |                             | 
0013 306-08432             4948.000  SYS  |       3.75000       18555.00|       2.95000       14596.60| 
  MILLING, APPROACH                       |                             |                             | 
0014 401-07328             3936.000  TON  |      60.00000      236160.00|      58.65000      230846.40| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0015 406-05520               23.000  TON  |     800.00000       18400.00|     355.00000        8165.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 604-07897                7.000  SYS  |     230.00000        1610.00|     165.00000        1155.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0017 610-07488              885.000  TON  |      82.00000       72570.00|      66.80000       59118.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0018 612-04315               27.660  TON  |    1455.00000       40245.30|    1455.00000       40245.30| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0019 612-05081                1.000  EACH |    5000.00000        5000.00|    5000.00000        5000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 241 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 20 
     CALL ORDER   : 241                     CONTRACT ID : RS-29121-A                   COUNTIES : LAKE 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 612-60410               15.000  EACH |      12.00000         180.00|      12.00000         180.00| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0021 720-04499                1.000  EACH |    1200.00000        1200.00|     905.00000         905.00| 
  INLET, RECONSTRUCT                      |                             |                             | 
0022 720-44000                3.000  EACH |     650.00000        1950.00|     440.00000        1320.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0023 801-03290                4.000  EACH |     200.00000         800.00|     200.00000         800.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0024 801-06203             2304.000  LFT  |       0.25000         576.00|       0.40000         921.60| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0025 801-06207             2304.000  LFT  |       1.75000        4032.00|       0.49000        1128.96| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0026 801-06640               30.000  EACH |     125.00000        3750.00|     125.00000        3750.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0027 801-06710               60.000  DAY  |      12.00000         720.00|      12.00000         720.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0028 801-06775                       LUMP |   17500.00000       17500.00|   34600.00000       34600.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0029 801-09133                2.000  EACH |    3400.00000        6800.00|    3400.00000        6800.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0030 805-02327                4.000  EACH |     125.25000         501.00|     260.00000        1040.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0031 805-02441              800.000  LFT  |       0.28000         224.00|       0.20000         160.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0032 805-78795              300.000  LFT  |       9.25000        2775.00|       9.25000        2775.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0033 808-06701             3657.000  LFT  |       0.34000        1243.38|       0.34000        1243.38| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0034 808-06703              300.000  LFT  |       0.40000         120.00|       0.40000         120.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0035 808-75245            14626.000  LFT  |       0.31000        4534.06|       0.31000        4534.06| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0036 808-75297             1000.000  LFT  |       4.00000        4000.00|       4.00000        4000.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0037 808-75300             3900.000  LFT  |       1.02000        3978.00|       1.02000        3978.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 241 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 20 
     CALL ORDER   : 241                     CONTRACT ID : RS-29121-A                   COUNTIES : LAKE 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 808-75320                4.000  EACH |      80.00000         320.00|      80.00000         320.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0039 808-75325                4.000  EACH |     105.00000         420.00|     105.00000         420.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0040 808-75340                4.000  EACH |     340.00000        1360.00|     340.00000        1360.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0041 306-08595            47700.000  SYS  |       1.35000       64395.00|       2.00000       95400.00| 
  MILLING ASPHALT, 3 1/2 IN.              |                             |                             | 
0042 401-07379             5247.000  TON  |      50.00000      262350.00|      48.50000      254479.50| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0043 202-02278               10.000  LFT  |      22.00000         220.00|      35.00000         350.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0044 801-07118               40.000  LFT  |      12.00000         480.00|      12.00000         480.00| 
  BARRICADE, III-A                        |                             |                             | 
0045 605-06120               10.000  LFT  |      75.00000         750.00|      50.00000         500.00| 
  CURB, CONCRETE                          |                             |                             | 
0046 211-07454                3.000  CYS  |      75.00000         225.00|      90.00000         270.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0047 715-05149                8.000  LFT  |     120.00000         960.00|      87.00000         696.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0048 720-95902                1.000  EACH |    2500.00000        2500.00|    2260.00000        2260.00| 
  CATCH BASIN, E2 MODIFIED                |                             |                             | 
0049 801-04308                2.000  EACH |     200.00000         400.00|     200.00000         400.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
     SECTION TOTALS                       |           $       893,082.74|           $       911,766.80|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       893,082.74|           $       911,766.80|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 251 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 251                     CONTRACT ID : RS-29142-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 08/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0501022 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,330,695.18  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     3,479,733.33  104.4747% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 25 
     CALL ORDER   : 251                     CONTRACT ID : RS-29142-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1917625          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2685.01000        2685.01|    6000.00000        6000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     100.00000         100.00|      80.00000          80.00| 
  RADIO                                   |                             |                             | 
0003 105-07039               12.000  MOS  |    2098.85000       25186.20|    2400.00000       28800.00| 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08520                1.000  EACH |     100.00000         100.00|      80.00000          80.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               12.000  MOS  |      60.00000         720.00|     100.00000        1200.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               12.000  MOS  |      60.00000         720.00|     100.00000        1200.00| 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 105-09198               24.000  MOS  |     305.00000        7320.00|     130.00000        3120.00| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0009 105-09199               12.000  MOS  |     100.00000        1200.00|      62.00000         744.00| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0010 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0011 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0012 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0013 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0014 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0015 110-01001                       LUMP |   98890.37000       98890.37|  180000.00000      180000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 202-02241              522.500  LFT  |       2.75000        1436.88|       2.75000        1436.88| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0017 202-93741                9.000  EACH |     175.00000        1575.00|     400.00000        3600.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 25 
     CALL ORDER   : 251                     CONTRACT ID : RS-29142-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 203-02070               60.000  CYS  |      55.91000        3354.60|     100.00000        6000.00| 
  BORROW                                  |                             |                             | 
0019 203-08607             2151.000  LFT  |       4.15000        8926.65|       4.50000        9679.50| 
  LINEAR GRADING                          |                             |                             | 
0020 207-08263              317.000  SYS  |      15.83000        5018.11|      28.50000        9034.50| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0021 207-08268             1500.000  SYS  |      13.88000       20820.00|      23.50000       35250.00| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0022 303-01180              600.000  TON  |      16.06000        9636.00|      21.50000       12900.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0023 303-07449             3440.000  TON  |      23.34000       80289.60|      16.50000       56760.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0024 304-07491             1733.000  TON  |     119.94000      207856.02|     112.00000      194096.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0025 304-07494             1400.000  TON  |      70.00000       98000.00|      75.00000      105000.00| 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0026 306-08033           191709.000  SYS  |       0.38000       72849.42|       0.40000       76683.60| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0027 306-08034             6170.000  SYS  |       0.83000        5121.10|       0.60000        3702.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0028 306-08043             4442.000  SYS  |       0.89000        3953.38|       2.25000        9994.50| 
  MILLING, TRANSITION                     |                             |                             | 
0029 306-08432             7714.000  SYS  |       2.52000       19439.28|       2.80000       21599.20| 
  MILLING, APPROACH                       |                             |                             | 
0030 401-06264                       LUMP |    4314.44000        4314.44|    8000.00000        8000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0031 401-07328            16715.000  TON  |      56.72000      948074.80|      55.50000      927682.50| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0032 401-07379            21313.000  TON  |      47.69000     1016416.97|      51.00000     1086963.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0033 406-05520              103.100  TON  |     329.79000       34001.35|     415.00000       42786.50| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 601-01522                1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0035 601-93346                2.000  EACH |      95.00000         190.00|      95.00000         190.00| 
  GUARDRAIL CONNECTOR, AS                 |                             |                             | 
0036 601-94689               12.000  EACH |    2475.00000       29700.00|    2700.00000       32400.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0037 601-99105              575.000  LFT  |      16.80000        9660.00|      16.00000        9200.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 25 
     CALL ORDER   : 251                     CONTRACT ID : RS-29142-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 601-99123                4.000  EACH |    2800.00000       11200.00|    2800.00000       11200.00| 
  GUARDRAIL TRANSITION, GP                |                             |                             | 
0039 610-07488             2319.000  TON  |      83.11000      192732.09|      95.00000      220305.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0040 612-04315              152.400  TON  |    1167.00000      177850.80|    1220.00000      185928.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0041 612-60410             2539.000  EACH |      10.40000       26405.60|      10.40000       26405.60| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0042 615-06505                7.000  EACH |    1190.00000        8330.00|    1150.00000        8050.00| 
  MONUMENT, B                             |                             |                             | 
0043 615-06525                3.000  EACH |    1350.00000        4050.00|    1150.00000        3450.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0044 616-06405               40.000  TON  |      35.83000        1433.20|      54.00000        2160.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0045 801-03290                6.000  EACH |     300.00000        1800.00|     300.00000        1800.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0046 801-06203            12400.000  LFT  |       0.48000        5952.00|       0.20000        2480.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0047 801-06207             6300.000  LFT  |       1.20000        7560.00|       1.20000        7560.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0048 801-06640               44.000  EACH |     125.00000        5500.00|     125.00000        5500.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0049 801-06775                       LUMP |  102778.54000      102778.54|   67000.00000       67000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0050 805-02327                1.000  EACH |     250.00000         250.00|     250.00000         250.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0051 805-78470              130.000  LFT  |       0.50000          65.00|       0.50000          65.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0052 805-78795               75.000  LFT  |      12.00000         900.00|      12.00000         900.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0053 808-03631              940.000  LFT  |       3.50000        3290.00|       3.50000        3290.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0054 808-03632              623.000  LFT  |       3.50000        2180.50|       3.50000        2180.50| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0055 808-04896               79.000  LFT  |       5.00000         395.00|       5.00000         395.00| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0056 808-06703           123461.000  LFT  |       0.27000       33334.47|       0.25000       30865.25| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
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                                                                                                                   PAGE : 251 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 25 
     CALL ORDER   : 251                     CONTRACT ID : RS-29142-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 808-06716             1642.000  LFT  |       0.65000        1067.30|       0.65000        1067.30| 
  LINE, REMOVE                            |                             |                             | 
0058 808-75240             9400.000  LFT  |       0.27000        2538.00|       0.25000        2350.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0059 808-75245            58900.000  LFT  |       0.27000       15903.00|       0.25000       14725.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0060 808-75297               34.000  LFT  |      10.75000         365.50|      10.75000         365.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0061 808-75996             1236.000  EACH |       4.25000        5253.00|       4.25000        5253.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     3,330,695.18|           $     3,479,733.33|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,330,695.18|           $     3,479,733.33|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 261 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 261                     CONTRACT ID : RS-29758-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 11/30/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710309 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1878024     RAGLE, INC.                                                                $       546,945.90  100.0000% 
   2   38-1892125     KELCRIS CORPORATION                                                        $       648,957.04  118.6510% 
   3   35-2131982     J B I CONSTRUCTION INC.                                                    $       665,929.28  121.7541% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       672,000.00  122.8641% 
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                                                                                                                   PAGE : 261 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 164 
     CALL ORDER   : 261                     CONTRACT ID : RS-29758-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2  ) 38-1892125          |(   3  ) 35-2131982 
                                          |RAGLE, INC.                  |KELCRIS CORPORATION          |J B I CONSTRUCTION INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PCCP PATCHING 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12000.00000       12000.00|    4100.00000        4100.00|    4305.00000        4305.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                5.000  MOS  |    2000.00000       10000.00|    1100.00000        5500.00|    3000.00000       15000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |     250.00000         250.00|     100.00000         100.00|     180.00000         180.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                5.000  MOS  |     125.00000         625.00|     100.00000         500.00|      30.00000         150.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-09198               10.000  MOS  |     225.00000        2250.00|     425.00000        4250.00|    1108.80000       11088.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0006 105-09199                5.000  MOS  |     105.00000         525.00|     100.00000         500.00|     159.60000         798.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |   27000.00000       27000.00|   18733.00000       18733.00|   26119.00000       26119.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 207-08263             3300.000  SYS  |      20.00000       66000.00|       9.00000       29700.00|      24.00000       79200.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0013 302-06464               90.000  CYS  |      90.00000        8100.00|     130.00000       11700.00|      52.00000        4680.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0014 503-03489              403.000  EACH |      14.00000        5642.00|      15.00000        6045.00|      12.00000        4836.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0015 506-06333             3300.000  SYS  |      80.00000      264000.00|     132.50000      437250.00|      98.75000      325875.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0016 601-06035              100.000  LFT  |      14.00000        1400.00|      35.00000        3500.00|      47.25000        4725.00 
  GUARDRAIL, RESET                        |                             |                             | 
0017 621-01004                1.000  EACH |     600.00000         600.00|       1.00000           1.00|     675.00000         675.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 164 
     CALL ORDER   : 261                     CONTRACT ID : RS-29758-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 38-1892125         |(   3  ) 35-2131982 
                                          |RAGLE, INC.                  |KELCRIS CORPORATION          |J B I CONSTRUCTION INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 621-06559              400.000  SYS  |       2.00000         800.00|      12.00000        4800.00|       4.52000        1808.00 
  MULCHED SEEDING, R                      |                             |                             | 
0019 715-05048             1350.000  LFT  |       7.00000        9450.00|       5.50000        7425.00|       5.00000        6750.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0020 718-52610              300.000  CYS  |      40.00000       12000.00|      36.00000       10800.00|      35.00000       10500.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0021 718-99153             1300.000  SYS  |       1.20000        1560.00|       1.50000        1950.00|       2.75000        3575.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0022 725-06863              222.000  LFT  |     255.00000       56610.00|     283.87000       63019.14|     298.06000       66169.32 
  PIPE LINER, THERMOPLASTIC, AREA 11.6 SF |                             |                             | 
0023 801-03290                4.000  EACH |     495.00000        1980.00|     495.00000        1980.00|     519.75000        2079.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0024 801-06198              120.000  DAY  |     250.00000       30000.00|       1.00000         120.00|     625.00000       75000.00 
  PATROLLER                               |                             |                             | 
0025 801-06640               36.000  EACH |     136.75000        4923.00|     136.75000        4923.00|     143.59000        5169.24 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0026 801-06710              240.000  DAY  |      13.00000        3120.00|      13.00000        3120.00|      13.65000        3276.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0027 801-06775                       LUMP |   24000.00000       24000.00|   24830.00000       24830.00|    9660.00000        9660.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0028 808-03631             1225.000  LFT  |       1.88000        2303.00|       1.88000        2303.00|       1.97000        2413.25 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0029 808-03632              100.000  LFT  |       1.88000         188.00|       1.88000         188.00|       1.97000         197.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0030 808-74811              310.000  LFT  |       2.35000         728.50|       2.35000         728.50|       2.47000         765.70 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                             |                             | 
0031 808-75998               17.000  EACH |      52.20000         887.40|      52.20000         887.40|      54.81000         931.77 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       546,945.90|           $       648,957.04|           $       665,929.28 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       546,945.90|           $       648,957.04|           $       665,929.28 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 164 
     CALL ORDER   : 261                     CONTRACT ID : RS-29758-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PCCP PATCHING 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4100.00000        4100.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                5.000  MOS  |    2300.00000       11500.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |     100.00000         100.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                5.000  MOS  |     100.00000         500.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-09198               10.000  MOS  |     200.00000        2000.00|                             | 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0006 105-09199                5.000  MOS  |     100.00000         500.00|                             | 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |   34000.00000       34000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 207-08263             3300.000  SYS  |      22.00000       72600.00|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0013 302-06464               90.000  CYS  |     330.00000       29700.00|                             | 
  SUBBASE FOR PCCP                        |                             |                             | 
0014 503-03489              403.000  EACH |      17.00000        6851.00|                             | 
  RETROFITTED TIE BARS                    |                             |                             | 
0015 506-06333             3300.000  SYS  |     120.00000      396000.00|                             | 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0016 601-06035              100.000  LFT  |      45.00000        4500.00|                             | 
  GUARDRAIL, RESET                        |                             |                             | 
0017 621-01004                1.000  EACH |     675.00000         675.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0018 621-06559              400.000  SYS  |       4.30000        1720.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 164 
     CALL ORDER   : 261                     CONTRACT ID : RS-29758-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 715-05048             1350.000  LFT  |       8.00000       10800.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0020 718-52610              300.000  CYS  |      41.00000       12300.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0021 718-99153             1300.000  SYS  |       3.50000        4550.00|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0022 725-06863              222.000  LFT  |      60.00000       13320.00|                             | 
  PIPE LINER, THERMOPLASTIC, AREA 11.6 SF |                             |                             | 
0023 801-03290                4.000  EACH |     495.00000        1980.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0024 801-06198              120.000  DAY  |       0.01000           1.20|                             | 
  PATROLLER                               |                             |                             | 
0025 801-06640               36.000  EACH |     136.75000        4923.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0026 801-06710              240.000  DAY  |      13.00000        3120.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0027 801-06775                       LUMP |   52148.90000       52148.90|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0028 808-03631             1225.000  LFT  |       1.88000        2303.00|                             | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0029 808-03632              100.000  LFT  |       1.88000         188.00|                             | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0030 808-74811              310.000  LFT  |       2.35000         728.50|                             | 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                             |                             | 
0031 808-75998               17.000  EACH |      52.20000         887.40|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       672,000.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       672,000.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 291                     CONTRACT ID : B -28803-A                   COUNTIES : HENRY 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 09/02/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 201200J 
                                                                                                        2012012 
                                                                                                        2012012 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     2,471,942.00  100.0000% 
   2   35-1357381     DAVE O`MARA CONTRACTOR                                                     $     2,473,889.50  100.0788% 
   3   35-1128289     BEATY CONSTRUCTION INC                                                     $     2,555,563.00  103.3828% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,814,530.00  113.8591% 
   5   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $     2,958,522.54  119.6841% 
   6   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     3,755,000.00  151.9049% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 3 
     CALL ORDER   : 291                     CONTRACT ID : B -28803-A                   COUNTIES : HENRY 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1357381          |(   3  ) 35-1128289 
                                          |MILESTONE CONTRACTORS, L.P.  |DAVE O`MARA CONTRACTOR       |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   45000.00000       45000.00|   39308.00000       39308.00|   37500.00000       37500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               16.000  MOS  |    1750.00000       28000.00|    1800.00000       28800.00|    1697.10000       27153.60 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-08520                3.000  EACH |      90.00000         270.00|     300.00000         900.00|     215.00000         645.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               48.000  MOS  |      90.00000        4320.00|     100.00000        4800.00|     170.00000        8160.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               32.000  MOS  |     225.00000        7200.00|     100.00000        3200.00|     125.00000        4000.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199               16.000  MOS  |      75.00000        1200.00|      20.00000         320.00|      32.00000         512.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0012 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0013 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0014 110-01001                       LUMP |  123550.00000      123550.00|  123000.00000      123000.00|  130000.06000      130000.06 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0015 201-52370                       LUMP |   40000.00000       40000.00|   37000.00000       37000.00|   39000.00000       39000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0016 202-02240             8360.000  SYS  |       5.75000       48070.00|       4.00000       33440.00|       5.50000       45980.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0017 202-02241             4040.000  LFT  |       1.50000        6060.00|       1.30000        5252.00|       1.50000        6060.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-03000                       LUMP |    9500.00000        9500.00|    4500.00000        4500.00|    8500.00000        8500.00 
  HOUSES AND BUILDINGS, REMOVE PARCEL 2   |                             |                             | 
0019 202-03000                       LUMP |    9500.00000        9500.00|    4500.00000        4500.00|   11500.00000       11500.00 
  HOUSES AND BUILDINGS, REMOVE PARCEL 5   |                             |                             | 
0020 202-03135               68.000  SFT  |      19.00000        1292.00|      50.00000        3400.00|      32.00000        2176.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0021 202-51330                       LUMP |   95000.00000       95000.00|   97000.00000       97000.00|  180000.34000      180000.34 
  PRESENT STRUCTURE, REMOVE STR. NO. 1    |                             |                             | 
0022 202-51330                       LUMP |   15000.00000       15000.00|   59900.00000       59900.00|   74034.00000       74034.00 
  PRESENT STRUCTURE, REMOVE STRUCTURE NO. |                             |                             | 
  2                                       |                             |                             | 
0023 202-91385                1.000  EACH |     475.00000         475.00|     300.00000         300.00|     550.00000         550.00 
  INLET, REMOVE                           |                             |                             | 
0024 203-02000            54380.000  CYS  |       7.80000      424164.00|       8.00000      435040.00|       7.15000      388817.00 
  EXCAVATION, COMMON                      |                             |                             | 
0025 205-06931              200.000  TON  |      39.00000        7800.00|      25.00000        5000.00|      50.00000       10000.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0026 205-06933               11.000  EACH |      99.00000        1089.00|      90.00000         990.00|     105.00000        1155.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0027 205-06937            11169.000  LFT  |       1.35000       15078.15|       1.50000       16753.50|       1.50000       16753.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0028 207-08263            13294.000  SYS  |       6.70000       89069.80|       5.95000       79099.30|       7.00000       93058.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0029 207-08265             2646.000  SYS  |       5.95000       15743.70|       5.95000       15743.70|       7.00000       18522.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0030 207-08266             3812.000  SYS  |       7.75000       29543.00|       5.95000       22681.40|       2.00000        7624.00 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0031 211-02050              500.000  CYS  |      24.50000       12250.00|      35.00000       17500.00|      34.00000       17000.00 
  B BORROW                                |                             |                             | 
0032 211-07454              908.000  CYS  |      24.50000       22246.00|      35.00000       31780.00|      34.00000       30872.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0033 301-07448             2992.000  TON  |      19.75000       59092.00|      17.00000       50864.00|      21.00000       62832.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0034 304-07491              500.000  TON  |     115.00000       57500.00|     125.00000       62500.00|     130.00000       65000.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0035 306-08034            43878.000  SYS  |       0.95000       41684.10|       0.85000       37296.30|       1.00000       43878.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0036 401-06264                       LUMP |    1250.00000        1250.00|    4000.00000        4000.00|    1500.00000        1500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
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                                                        TABULATION OF BIDS 
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==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(   3  ) 35-1128289 
                                          |MILESTONE CONTRACTORS, L.P.  |DAVE O`MARA CONTRACTOR       |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 401-07334             4455.000  TON  |      75.00000      334125.00|      75.00000      334125.00|      81.00000      360855.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0038 401-07402             2689.000  TON  |      59.00000      158651.00|      65.00000      174785.00|      64.00000      172096.00 
  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0039 401-07408             4592.000  TON  |      53.00000      243376.00|      55.00000      252560.00|      57.00000      261744.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0040 401-07418             1013.000  TON  |      56.00000       56728.00|      65.00000       65845.00|      60.00000       60780.00 
  QC/QA-HMA, 3, 76, BASE, 25.0 MM         |                             |                             | 
0041 402-05496                4.000  TON  |     165.00000         660.00|     750.00000        3000.00|     180.00000         720.00 
  HMA FOR ISLANDS                         |                             |                             | 
0042 406-05521            80640.000  SYS  |       0.10000        8064.00|       0.20000       16128.00|       0.10000        8064.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0043 605-06120               92.000  LFT  |      30.00000        2760.00|      29.00000        2668.00|      30.00000        2760.00 
  CURB, CONCRETE                          |                             |                             | 
0044 610-07487              410.000  TON  |      96.50000       39565.00|     100.00000       41000.00|     104.00000       42640.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0045 611-06497                1.000  EACH |     205.00000         205.00|     200.00000         200.00|     210.00000         210.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0046 615-06490               18.000  EACH |     130.00000        2340.00|     125.00000        2250.00|     135.00000        2430.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0047 615-06505               24.000  EACH |     525.00000       12600.00|     510.00000       12240.00|     544.00000       13056.00 
  MONUMENT, B                             |                             |                             | 
0048 615-06527                1.000  EACH |     550.00000         550.00|     525.00000         525.00|     565.00000         565.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0049 616-02320              132.000  SYS  |       3.00000         396.00|       1.50000         198.00|       3.50000         462.00 
  GEOTEXTILES                             |                             |                             | 
0050 616-06405              260.000  TON  |      45.00000       11700.00|      23.00000        5980.00|      26.00000        6760.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0051 621-01004                2.000  EACH |     370.00000         740.00|     800.00000        1600.00|     400.00000         800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0052 621-06545                3.600  TON  |     855.00000        3078.00|     650.00000        2340.00|     900.00000        3240.00 
  FERTILIZER                              |                             |                             | 
0053 621-06553             1442.000  LBS  |       3.40000        4902.80|       3.50000        5047.00|       3.50000        5047.00 
  SEED MIXTURE, R                         |                             |                             | 
0054 621-06565               17.800  TON  |     350.00000        6230.00|     500.00000        8900.00|     365.00000        6497.00 
  MULCHING MATERIAL                       |                             |                             | 
0055 621-06567                1.000  kGAL |      26.00000          26.00|      50.00000          50.00|      27.00000          27.00 
  WATER                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
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==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(   3  ) 35-1128289 
                                          |MILESTONE CONTRACTORS, L.P.  |DAVE O`MARA CONTRACTOR       |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 621-06574              285.000  SYS  |       8.00000        2280.00|      13.00000        3705.00|       8.50000        2422.50 
  SODDING                                 |                             |                             | 
0057 714-07539               96.000  LFT  |     495.00000       47520.00|     350.00000       33600.00|     435.00000       41760.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 8 FT. X 2 FT.                 |                             |                             | 
0058 714-44240                4.600  CYS  |    1525.00000        7015.00|    1250.00000        5750.00|    1050.00000        4830.00 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0059 715-05119              294.000  LFT  |      36.50000       10731.00|      34.00000        9996.00|      26.00000        7644.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0060 715-05121              134.000  LFT  |      37.00000        4958.00|      38.00000        5092.00|      31.00000        4154.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0061 715-05123              176.000  LFT  |      46.00000        8096.00|      49.00000        8624.00|      41.00000        7216.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0062 715-05149                4.000  LFT  |      90.00000         360.00|      69.00000         276.00|     170.00000         680.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0063 715-05169              296.000  LFT  |      36.50000       10804.00|      34.00000       10064.00|      30.00000        8880.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0064 715-05273              104.000  LFT  |     300.00000       31200.00|     295.00000       30680.00|     250.00000       26000.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 38.0  |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0065 715-46005                7.000  EACH |     268.00000        1876.00|     225.00000        1575.00|     320.00000        2240.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0066 715-46010                2.000  EACH |     290.00000         580.00|     245.00000         490.00|     340.00000         680.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0067 715-46020                2.000  EACH |     345.00000         690.00|     325.00000         650.00|     500.00000        1000.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0068 720-44000                2.000  EACH |     390.00000         780.00|     395.00000         790.00|     430.00000         860.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0069 720-45045                1.000  EACH |    1950.00000        1950.00|    1395.00000        1395.00|    1750.00000        1750.00 
  INLET, J10                              |                             |                             | 
0070 720-45410                1.000  EACH |    2250.00000        2250.00|    1800.00000        1800.00|    3950.00000        3950.00 
  MANHOLE, C4                             |                             |                             | 
0071 801-03290                4.000  EACH |     575.00000        2300.00|     375.00000        1500.00|     375.00000        1500.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0072 801-04308                6.000  EACH |     445.00000        2670.00|     385.00000        2310.00|     376.00000        2256.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0073 801-06216              350.000  LFT  |       3.40000        1190.00|       3.00000        1050.00|       2.15000         752.50 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0074 801-06625               18.000  EACH |      78.00000        1404.00|     100.00000        1800.00|     120.00000        2160.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0075 801-06640               40.000  EACH |     202.00000        8080.00|     200.00000        8000.00|     210.00000        8400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0076 801-06645               20.000  EACH |      10.50000         210.00|      60.00000        1200.00|      32.00000         640.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0077 801-06775                       LUMP |   88865.30000       88865.30|   50000.00000       50000.00|   50000.00000       50000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0078 801-07119              252.000  LFT  |      20.50000        5166.00|      10.00000        2520.00|      13.00000        3276.00 
  BARRICADE, III-B                        |                             |                             | 
0079 802-05701              648.000  LFT  |      14.00000        9072.00|      12.00000        7776.00|      12.00000        7776.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0080 802-05702               28.000  LFT  |      21.00000         588.00|      15.00000         420.00|      16.00000         448.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0081 802-76025               11.000  SFT  |      33.00000         363.00|      29.00000         319.00|      30.00000         330.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0082 802-76035              626.250  SFT  |      23.00000       14403.75|      18.00000       11272.50|      20.00000       12525.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0083 802-76045               85.500  SFT  |      22.00000        1881.00|      16.00000        1368.00|      17.00000        1453.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0084 808-06713            24531.000  LFT  |       0.12000        2943.72|       0.16000        3924.96|       0.15000        3679.65 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0085 808-06714            24149.000  LFT  |       0.12000        2897.88|       0.16000        3863.84|       0.15000        3622.35 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0086 808-06723                9.000  EACH |      57.00000         513.00|      70.00000         630.00|      65.00000         585.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                             |                             | 
  INDICATION ARROW                        |                             |                             | 
0087 808-06724                6.000  EACH |      78.00000         468.00|      80.00000         480.00|     100.00000         600.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 
  ONLY                                    |                             |                             | 
0088 808-06726              204.000  LFT  |       2.40000         489.60|       4.00000         816.00|       8.00000        1632.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0089 808-75001             2260.000  LFT  |       0.17000         384.20|       0.20000         452.00|       0.50000        1130.00 
  LINE, PAINT, BROKEN, WHITE, 5 IN.       |                             |                             | 
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0090 808-75078              264.000  LFT  |       1.25000         330.00|       2.00000         528.00|       3.25000         858.00 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  YELLOW CROSSHATCH LINE, 12 IN.          |                             |                             | 
0091 808-75090               44.000  LFT  |      10.50000         462.00|       4.00000         176.00|       7.50000         330.00 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  YELLOW CROSSHATCH LINE, 24 IN.          |                             |                             | 
0092 203-02070             3960.000  CYS  |      12.00000       47520.00|      18.00000       71280.00|       5.00000       19800.00 
  BORROW                                  |                             |                             | 
0093 715-26729                4.000  EACH |    6500.00000       26000.00|    4200.00000       16800.00|    4500.00000       18000.00 
  GRATED BOX END SECTION, II, 6:1, 15 IN. |                             |                             | 
0094 715-26730                2.000  EACH |    6800.00000       13600.00|    4400.00000        8800.00|    4500.00000        9000.00 
  GRATED BOX END SECTION, II, 4::1, 24 IN |                             |                             | 
0095 715-97836                2.000  EACH |    5700.00000       11400.00|    3900.00000        7800.00|    4600.00000        9200.00 
  GRATED BOX END SECTION, II, 4:1, 15 IN. |                             |                             | 
     SECTION TOTALS                       |           $     2,471,942.00|           $     2,473,889.50|           $     2,555,563.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,471,942.00|           $     2,473,889.50|           $     2,555,563.00 
==================================================================================================================================== 
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SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   35000.00000       35000.00|   42500.00000       42500.00|   65042.75000       65042.75 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               16.000  MOS  |    2500.00000       40000.00|    1644.00000       26304.00|    2500.00000       40000.00 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-08520                3.000  EACH |     100.00000         300.00|     185.00000         555.00|    1000.00000        3000.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               48.000  MOS  |     100.00000        4800.00|     111.00000        5328.00|     500.00000       24000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               32.000  MOS  |     200.00000        6400.00|     150.00000        4800.00|     350.00000       11200.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199               16.000  MOS  |     100.00000        1600.00|     123.00000        1968.00|     500.00000        8000.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0012 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0013 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0014 110-01001                       LUMP |  120684.72000      120684.72|  146000.00000      146000.00|  185000.00000      185000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0015 201-52370                       LUMP |   36500.00000       36500.00|   26836.00000       26836.00|   76000.00000       76000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0016 202-02240             8360.000  SYS  |      11.40000       95304.00|      10.00000       83600.00|      15.00000      125400.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0017 202-02241             4040.000  LFT  |       1.30000        5252.00|       2.00000        8080.00|       2.00000        8080.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0018 202-03000                       LUMP |    8000.00000        8000.00|    9562.00000        9562.00|   25000.00000       25000.00 
  HOUSES AND BUILDINGS, REMOVE PARCEL 2   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 291 -9 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 3 
     CALL ORDER   : 291                     CONTRACT ID : B -28803-A                   COUNTIES : HENRY 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1385672         |(   6  ) 35-2040801 
                                          |RIETH RILEY CONSTRUCTION     |FORCE CONSTRUCTION CO. INC.  |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-03000                       LUMP |    8800.00000        8800.00|    7915.00000        7915.00|   25000.00000       25000.00 
  HOUSES AND BUILDINGS, REMOVE PARCEL 5   |                             |                             | 
0020 202-03135               68.000  SFT  |      74.00000        5032.00|      25.00000        1700.00|     100.00000        6800.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0021 202-51330                       LUMP |  138000.00000      138000.00|  148129.00000      148129.00|   60000.00000       60000.00 
  PRESENT STRUCTURE, REMOVE STR. NO. 1    |                             |                             | 
0022 202-51330                       LUMP |   60000.00000       60000.00|   84368.00000       84368.00|  100000.00000      100000.00 
  PRESENT STRUCTURE, REMOVE STRUCTURE NO. |                             |                             | 
  2                                       |                             |                             | 
0023 202-91385                1.000  EACH |     880.00000         880.00|    1262.00000        1262.00|     600.00000         600.00 
  INLET, REMOVE                           |                             |                             | 
0024 203-02000            54380.000  CYS  |      13.30000      723254.00|      12.34000      671049.20|      15.00000      815700.00 
  EXCAVATION, COMMON                      |                             |                             | 
0025 205-06931              200.000  TON  |      50.00000       10000.00|      46.15000        9230.00|      50.00000       10000.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0026 205-06933               11.000  EACH |      75.00000         825.00|      75.00000         825.00|     150.00000        1650.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0027 205-06937            11169.000  LFT  |       1.15000       12844.35|       1.62000       18093.78|       6.00000       67014.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0028 207-08263            13294.000  SYS  |       5.35000       71122.90|       6.62000       88006.28|       6.00000       79764.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0029 207-08265             2646.000  SYS  |       4.75000       12568.50|       5.87000       15532.02|       5.00000       13230.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0030 207-08266             3812.000  SYS  |       1.60000        6099.20|       6.07000       23138.84|      10.00000       38120.00 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0031 211-02050              500.000  CYS  |      20.40000       10200.00|      48.50000       24250.00|      30.00000       15000.00 
  B BORROW                                |                             |                             | 
0032 211-07454              908.000  CYS  |      20.40000       18523.20|      36.68000       33305.44|      35.00000       31780.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0033 301-07448             2992.000  TON  |      21.00000       62832.00|      21.57000       64537.44|      25.00000       74800.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0034 304-07491              500.000  TON  |      86.00000       43000.00|     150.00000       75000.00|     115.00000       57500.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0035 306-08034            43878.000  SYS  |       1.00000       43878.00|       0.63000       27643.14|       2.50000      109695.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0036 401-06264                       LUMP |    3100.00000        3100.00|    5000.00000        5000.00|   20000.00000       20000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0037 401-07334             4455.000  TON  |      76.50000      340807.50|      78.50000      349717.50|      80.00000      356400.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
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0038 401-07402             2689.000  TON  |      61.50000      165373.50|      62.25000      167390.25|      80.00000      215120.00 
  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0039 401-07408             4592.000  TON  |      56.50000      259448.00|      55.75000      256004.00|      75.00000      344400.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0040 401-07418             1013.000  TON  |      64.50000       65338.50|      67.50000       68377.50|      75.00000       75975.00 
  QC/QA-HMA, 3, 76, BASE, 25.0 MM         |                             |                             | 
0041 402-05496                4.000  TON  |     370.00000        1480.00|     800.00000        3200.00|     500.00000        2000.00 
  HMA FOR ISLANDS                         |                             |                             | 
0042 406-05521            80640.000  SYS  |       0.07000        5644.80|       0.20000       16128.00|       2.00000      161280.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0043 605-06120               92.000  LFT  |      43.00000        3956.00|      45.87000        4220.04|      70.00000        6440.00 
  CURB, CONCRETE                          |                             |                             | 
0044 610-07487              410.000  TON  |     100.00000       41000.00|     105.00000       43050.00|      96.00000       39360.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0045 611-06497                1.000  EACH |     195.00000         195.00|     163.00000         163.00|     195.00000         195.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0046 615-06490               18.000  EACH |     125.00000        2250.00|     144.00000        2592.00|     130.00000        2340.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0047 615-06505               24.000  EACH |     505.00000       12120.00|     645.00000       15480.00|     505.00000       12120.00 
  MONUMENT, B                             |                             |                             | 
0048 615-06527                1.000  EACH |     525.00000         525.00|     795.00000         795.00|     530.00000         530.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0049 616-02320              132.000  SYS  |       2.50000         330.00|       3.55000         468.60|       5.00000         660.00 
  GEOTEXTILES                             |                             |                             | 
0050 616-06405              260.000  TON  |      50.00000       13000.00|      28.74000        7472.40|      35.00000        9100.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0051 621-01004                2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     650.00000        1300.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0052 621-06545                3.600  TON  |     550.00000        1980.00|     550.00000        1980.00|     700.00000        2520.00 
  FERTILIZER                              |                             |                             | 
0053 621-06553             1442.000  LBS  |       2.50000        3605.00|       2.50000        3605.00|      10.00000       14420.00 
  SEED MIXTURE, R                         |                             |                             | 
0054 621-06565               17.800  TON  |     350.00000        6230.00|     350.00000        6230.00|     600.00000       10680.00 
  MULCHING MATERIAL                       |                             |                             | 
0055 621-06567                1.000  kGAL |      15.00000          15.00|      15.00000          15.00|      50.00000          50.00 
  WATER                                   |                             |                             | 
0056 621-06574              285.000  SYS  |       8.00000        2280.00|       8.00000        2280.00|       8.00000        2280.00 
  SODDING                                 |                             |                             | 
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0057 714-07539               96.000  LFT  |     390.00000       37440.00|     505.00000       48480.00|     500.00000       48000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 8 FT. X 2 FT.                 |                             |                             | 
0058 714-44240                4.600  CYS  |     370.00000        1702.00|    1213.00000        5579.80|    2000.00000        9200.00 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0059 715-05119              294.000  LFT  |      36.00000       10584.00|      23.87000        7017.78|      50.00000       14700.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0060 715-05121              134.000  LFT  |      24.50000        3283.00|      31.60000        4234.40|      65.00000        8710.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0061 715-05123              176.000  LFT  |      40.30000        7092.80|      46.71000        8220.96|      70.00000       12320.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0062 715-05149                4.000  LFT  |     210.00000         840.00|      96.35000         385.40|     150.00000         600.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0063 715-05169              296.000  LFT  |      36.00000       10656.00|      25.85000        7651.60|      50.00000       14800.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0064 715-05273              104.000  LFT  |     235.00000       24440.00|     259.11000       26947.44|     200.00000       20800.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 38.0  |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0065 715-46005                7.000  EACH |     330.00000        2310.00|     445.19000        3116.33|     500.00000        3500.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0066 715-46010                2.000  EACH |     350.00000         700.00|     436.34000         872.68|     550.00000        1100.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0067 715-46020                2.000  EACH |     400.00000         800.00|     459.75000         919.50|     650.00000        1300.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0068 720-44000                2.000  EACH |     530.00000        1060.00|     992.81000        1985.62|     600.00000        1200.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0069 720-45045                1.000  EACH |    2100.00000        2100.00|    4031.00000        4031.00|    2500.00000        2500.00 
  INLET, J10                              |                             |                             | 
0070 720-45410                1.000  EACH |    2600.00000        2600.00|    4156.00000        4156.00|    3000.00000        3000.00 
  MANHOLE, C4                             |                             |                             | 
0071 801-03290                4.000  EACH |     350.00000        1400.00|     550.00000        2200.00|     350.00000        1400.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0072 801-04308                6.000  EACH |     350.00000        2100.00|     425.00000        2550.00|     400.00000        2400.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0073 801-06216              350.000  LFT  |       2.00000         700.00|       3.25000        1137.50|       6.00000        2100.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0074 801-06625               18.000  EACH |     110.00000        1980.00|      75.00000        1350.00|     150.00000        2700.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
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0075 801-06640               40.000  EACH |     195.00000        7800.00|     192.00000        7680.00|     200.00000        8000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0076 801-06645               20.000  EACH |      30.00000         600.00|      10.00000         200.00|      75.00000        1500.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0077 801-06775                       LUMP |   29000.00000       29000.00|   65000.00000       65000.00|   60000.00000       60000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0078 801-07119              252.000  LFT  |      12.00000        3024.00|      19.50000        4914.00|      30.00000        7560.00 
  BARRICADE, III-B                        |                             |                             | 
0079 802-05701              648.000  LFT  |      10.80000        6998.40|      14.00000        9072.00|      25.00000       16200.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0080 802-05702               28.000  LFT  |      14.50000         406.00|      22.00000         616.00|      25.00000         700.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0081 802-76025               11.000  SFT  |      26.70000         293.70|      31.00000         341.00|     120.00000        1320.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0082 802-76035              626.250  SFT  |      17.30000       10834.13|      24.00000       15030.00|      25.00000       15656.25 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0083 802-76045               85.500  SFT  |      15.20000        1299.60|      21.00000        1795.50|      50.00000        4275.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0084 808-06713            24531.000  LFT  |       0.14000        3434.34|       0.12000        2943.72|       0.50000       12265.50 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0085 808-06714            24149.000  LFT  |       0.14000        3380.86|       0.12000        2897.88|       0.50000       12074.50 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0086 808-06723                9.000  EACH |      60.00000         540.00|      55.00000         495.00|     125.00000        1125.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                             |                             | 
  INDICATION ARROW                        |                             |                             | 
0087 808-06724                6.000  EACH |      90.00000         540.00|      75.00000         450.00|      75.00000         450.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 
  ONLY                                    |                             |                             | 
0088 808-06726              204.000  LFT  |       7.00000        1428.00|       2.30000         469.20|       8.00000        1632.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0089 808-75001             2260.000  LFT  |       0.30000         678.00|       0.17000         384.20|       0.75000        1695.00 
  LINE, PAINT, BROKEN, WHITE, 5 IN.       |                             |                             | 
0090 808-75078              264.000  LFT  |       3.00000         792.00|       1.20000         316.80|       8.00000        2112.00 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  YELLOW CROSSHATCH LINE, 12 IN.          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 291 -13 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 3 
     CALL ORDER   : 291                     CONTRACT ID : B -28803-A                   COUNTIES : HENRY 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1385672         |(   6  ) 35-2040801 
                                          |RIETH RILEY CONSTRUCTION     |FORCE CONSTRUCTION CO. INC.  |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0091 808-75090               44.000  LFT  |       7.00000         308.00|      10.00000         440.00|       8.00000         352.00 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  YELLOW CROSSHATCH LINE, 24 IN.          |                             |                             | 
0092 203-02070             3960.000  CYS  |      15.00000       59400.00|      17.60000       69696.00|      20.00000       79200.00 
  BORROW                                  |                             |                             | 
0093 715-26729                4.000  EACH |    6800.00000       27200.00|    5042.81000       20171.24|    3000.00000       12000.00 
  GRATED BOX END SECTION, II, 6:1, 15 IN. |                             |                             | 
0094 715-26730                2.000  EACH |    9900.00000       19800.00|    5829.47000       11658.94|    3500.00000        7000.00 
  GRATED BOX END SECTION, II, 4::1, 24 IN |                             |                             | 
0095 715-97836                2.000  EACH |    6800.00000       13600.00|    4210.81000        8421.62|    2500.00000        5000.00 
  GRATED BOX END SECTION, II, 4:1, 15 IN. |                             |                             | 
     SECTION TOTALS                       |           $     2,814,530.00|           $     2,958,522.54|           $     3,755,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,814,530.00|           $     2,958,522.54|           $     3,755,000.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 301 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 301                     CONTRACT ID : B -28846-A                   COUNTIES : CASS 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 11/01/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                Rural - Old Code                                PROJECT(S) : 5409010 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1523985     WIRTZ & YATES, INC.                                                        $       632,197.73  100.0000% 
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $       718,941.61  113.7210% 
   3   35-1325036     DEICHMAN EXCAVATING CO                                                     $       733,701.50  116.0557% 
   4   35-1817530     PIONEER ASSOCIATES, INC.                                                   $       797,047.45  126.0757% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 301 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 16 
     CALL ORDER   : 301                     CONTRACT ID : B -28846-A                   COUNTIES : CASS 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2  ) 35-1386990          |(   3  ) 35-1325036 
                                          |WIRTZ & YATES, INC.          |ISOM, JACK CONSTRUCTION CO   |DEICHMAN EXCAVATING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8000.00000        8000.00|    6875.00000        6875.00|    5250.00000        5250.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2600.00000       15600.00|    2650.00000       15900.00|    2450.00000       14700.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   20000.00000       20000.00|   40000.00000       40000.00|   36000.00000       36000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    6000.00000        6000.00|    3500.00000        3500.00|    1800.00000        1800.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02241              102.300  LFT  |      20.00000        2046.00|      15.00000        1534.50|      12.50000        1278.75 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-02286                1.000  EACH |   25000.00000       25000.00|   65000.00000       65000.00|   10000.00000       10000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 202-96133               35.000  LFT  |      20.00000         700.00|      15.00000         525.00|      15.00000         525.00 
  PIPE, REMOVE                            |                             |                             | 
0010 203-02000             2751.000  CYS  |      10.00000       27510.00|       9.75000       26822.25|      10.00000       27510.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070             2082.000  CYS  |      12.00000       24984.00|      12.00000       24984.00|      24.00000       49968.00 
  BORROW                                  |                             |                             | 
0012 205-06931              239.000  TON  |      27.00000        6453.00|      55.00000       13145.00|      50.00000       11950.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06936               92.000  TON  |      27.00000        2484.00|      75.00000        6900.00|      50.00000        4600.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 206-51220              465.000  CYS  |      90.00000       41850.00|      25.00000       11625.00|      20.00000        9300.00 
  EXCAVATION, WET                         |                             |                             | 
0015 206-51230               70.000  CYS  |      30.00000        2100.00|      15.00000        1050.00|      80.00000        5600.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0016 207-08265             3000.000  SYS  |       8.00000       24000.00|       7.00000       21000.00|       9.00000       27000.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0017 211-07454             1020.000  CYS  |      35.00000       35700.00|      22.00000       22440.00|      30.00000       30600.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 303-52308              593.000  TON  |      26.00000       15418.00|      18.00000       10674.00|      20.00000       11860.00 
  COMPACTED AGGREGATE, O, 53              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 301 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 16 
     CALL ORDER   : 301                     CONTRACT ID : B -28846-A                   COUNTIES : CASS 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-1386990         |(   3  ) 35-1325036 
                                          |WIRTZ & YATES, INC.          |ISOM, JACK CONSTRUCTION CO   |DEICHMAN EXCAVATING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 306-08043              267.000  SYS  |      12.00000        3204.00|      15.00000        4005.00|      16.50000        4405.50 
  MILLING, TRANSITION                     |                             |                             | 
0020 402-07433              261.000  TON  |      72.80000       19000.80|      78.00000       20358.00|      65.00000       16965.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07438              534.000  TON  |      50.00000       26700.00|      53.00000       28302.00|      44.00000       23496.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 402-07441             1346.000  TON  |      55.00000       74030.00|      51.50000       69319.00|      44.00000       59224.00 
  HMA BASE, TYPE B                        |                             |                             | 
0023 406-05521             8697.000  SYS  |       0.05000         434.85|       0.10000         869.70|       0.01000          86.97 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 601-06854                2.000  EACH |    2968.00000        5936.00|    3000.00000        6000.00|    2650.00000        5300.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0025 601-94689                4.000  EACH |    2650.00000       10600.00|    2875.00000       11500.00|    2350.00000        9400.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0026 601-99105              318.750  LFT  |      18.50000        5896.88|      19.00000        6056.25|      16.00000        5100.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0027 615-06490                7.000  EACH |     150.00000        1050.00|     175.00000        1225.00|     125.00000         875.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0028 615-06505                2.000  EACH |     900.00000        1800.00|     975.00000        1950.00|     750.00000        1500.00 
  MONUMENT, B                             |                             |                             | 
0029 616-02320             1322.000  SYS  |       5.00000        6610.00|       5.00000        6610.00|       3.00000        3966.00 
  GEOTEXTILES                             |                             |                             | 
0030 616-05688              225.000  TON  |      50.00000       11250.00|      64.00000       14400.00|      65.00000       14625.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0031 616-06405              395.000  TON  |      31.00000       12245.00|      25.00000        9875.00|      50.00000       19750.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0032 616-06451              418.000  TON  |      33.00000       13794.00|      30.00000       12540.00|      45.00000       18810.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0033 621-01004                1.000  EACH |     300.00000         300.00|     750.00000         750.00|     200.00000         200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0034 621-06559             6713.000  SYS  |       0.60000        4027.80|       1.02000        6847.26|       0.46000        3087.98 
  MULCHED SEEDING, R                      |                             |                             | 
0035 621-06567                5.900  kGAL |      12.00000          70.80|       1.00000           5.90|      10.00000          59.00 
  WATER                                   |                             |                             | 
0036 621-06574             1640.000  SYS  |       4.50000        7380.00|       7.00000       11480.00|       3.32000        5444.80 
  SODDING                                 |                             |                             | 
0037 723-06660               90.000  SYS  |     444.44000       39999.60|     653.00000       58770.00|     670.00000       60300.00 
  WINGWALL                                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 301 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 16 
     CALL ORDER   : 301                     CONTRACT ID : B -28846-A                   COUNTIES : CASS 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-1386990         |(   3  ) 35-1325036 
                                          |WIRTZ & YATES, INC.          |ISOM, JACK CONSTRUCTION CO   |DEICHMAN EXCAVATING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 723-06919               78.000  LFT  |    1500.00000      117000.00|    2120.00000      165360.00|    2910.00000      226980.00 
  STRUCTURE, PRECAST THREE-SIDED, 288 IN. |                             |                             | 
  X 120 IN.                               |                             |                             | 
0039 801-03290                4.000  EACH |     450.00000        1800.00|     365.00000        1460.00|     120.00000         480.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0040 801-04308                4.000  EACH |     400.00000        1600.00|     266.00000        1064.00|     225.00000         900.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0041 801-06625               26.000  EACH |     140.00000        3640.00|     119.00000        3094.00|      80.00000        2080.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0042 801-06640                4.000  EACH |     320.00000        1280.00|     179.00000         716.00|      90.00000         360.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0043 801-07118               48.000  LFT  |      22.00000        1056.00|      18.00000         864.00|      11.25000         540.00 
  BARRICADE, III-A                        |                             |                             | 
0044 808-06703             1800.000  LFT  |       1.80000        3240.00|       1.75000        3150.00|       0.90000        1620.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0045 808-75240              225.000  LFT  |       1.80000         405.00|       1.75000         393.75|       0.90000         202.50 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       632,197.73|           $       718,941.61|           $       733,701.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       632,197.73|           $       718,941.61|           $       733,701.50 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 301 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 16 
     CALL ORDER   : 301                     CONTRACT ID : B -28846-A                   COUNTIES : CASS 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(       )                    |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4200.00000        4200.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2000.00000       12000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   39000.00000       39000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    4000.00000        4000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02241              102.300  LFT  |      14.00000        1432.20|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-02286                1.000  EACH |   29000.00000       29000.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 202-96133               35.000  LFT  |      13.00000         455.00|                             | 
  PIPE, REMOVE                            |                             |                             | 
0010 203-02000             2751.000  CYS  |      20.00000       55020.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070             2082.000  CYS  |      22.00000       45804.00|                             | 
  BORROW                                  |                             |                             | 
0012 205-06931              239.000  TON  |      90.00000       21510.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06936               92.000  TON  |     110.00000       10120.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 206-51220              465.000  CYS  |      48.00000       22320.00|                             | 
  EXCAVATION, WET                         |                             |                             | 
0015 206-51230               70.000  CYS  |      59.00000        4130.00|                             | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0016 207-08265             3000.000  SYS  |       6.15000       18450.00|                             | 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0017 211-07454             1020.000  CYS  |      49.00000       49980.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 303-52308              593.000  TON  |      16.00000        9488.00|                             | 
  COMPACTED AGGREGATE, O, 53              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 301 -6 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 16 
     CALL ORDER   : 301                     CONTRACT ID : B -28846-A                   COUNTIES : CASS 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(       )                    |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 306-08043              267.000  SYS  |       8.00000        2136.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0020 402-07433              261.000  TON  |      65.00000       16965.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07438              534.000  TON  |      44.00000       23496.00|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 402-07441             1346.000  TON  |      44.00000       59224.00|                             | 
  HMA BASE, TYPE B                        |                             |                             | 
0023 406-05521             8697.000  SYS  |       0.01000          86.97|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 601-06854                2.000  EACH |    2650.00000        5300.00|                             | 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0025 601-94689                4.000  EACH |    2350.00000        9400.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0026 601-99105              318.750  LFT  |      16.00000        5100.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0027 615-06490                7.000  EACH |     125.00000         875.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0028 615-06505                2.000  EACH |     750.00000        1500.00|                             | 
  MONUMENT, B                             |                             |                             | 
0029 616-02320             1322.000  SYS  |       4.00000        5288.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0030 616-05688              225.000  TON  |      60.00000       13500.00|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0031 616-06405              395.000  TON  |      38.00000       15010.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0032 616-06451              418.000  TON  |      37.00000       15466.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0033 621-01004                1.000  EACH |     200.00000         200.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0034 621-06559             6713.000  SYS  |       0.46000        3087.98|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0035 621-06567                5.900  kGAL |      10.00000          59.00|                             | 
  WATER                                   |                             |                             | 
0036 621-06574             1640.000  SYS  |       3.32000        5444.80|                             | 
  SODDING                                 |                             |                             | 
0037 723-06660               90.000  SYS  |     760.00000       68400.00|                             | 
  WINGWALL                                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 301 -7 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 16 
     CALL ORDER   : 301                     CONTRACT ID : B -28846-A                   COUNTIES : CASS 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(       )                    |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 723-06919               78.000  LFT  |    2700.00000      210600.00|                             | 
  STRUCTURE, PRECAST THREE-SIDED, 288 IN. |                             |                             | 
  X 120 IN.                               |                             |                             | 
0039 801-03290                4.000  EACH |     300.00000        1200.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0040 801-04308                4.000  EACH |     225.00000         900.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0041 801-06625               26.000  EACH |      98.00000        2548.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0042 801-06640                4.000  EACH |     160.00000         640.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0043 801-07118               48.000  LFT  |      14.00000         672.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0044 808-06703             1800.000  LFT  |       1.50000        2700.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0045 808-75240              225.000  LFT  |       1.50000         337.50|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       797,047.45|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       797,047.45|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 311 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 311                     CONTRACT ID : B -28923-A                   COUNTIES : RUSH 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 07/18/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 2010011 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1549010     MCALISTER EXCAVATING CO, INC                                               $       488,702.56  100.0000% 
   2   35-1357381     DAVE O`MARA CONTRACTOR                                                     $       488,979.15  100.0566% 
   3   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $       505,678.65  103.4737% 
   4   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $       507,216.50  103.7884% 
   5   35-1310611     DUNCAN ROBERTSON INC                                                       $       522,600.05  106.9362% 
   6   35-1128289     BEATY CONSTRUCTION INC                                                     $       546,029.06  111.7303% 
   7   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       576,000.00  117.8631% 
   8   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       583,150.75  119.3263% 
   9   90-0177865     HIS CONSTRUCTORS LLC                                                       $       607,000.00  124.2064% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 311 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 311                     CONTRACT ID : B -28923-A                   COUNTIES : RUSH 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1549010          |(   2  ) 35-1357381          |(   3  ) 31-1323837 
                                          |MCALISTER EXCAVATING CO, INC |DAVE O`MARA CONTRACTOR       |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6000.00000        6000.00|    5500.00000        5500.00|    6500.00000        6500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    2000.00000       18000.00|    1400.00000       12600.00|    1650.00000       14850.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     180.00000         360.00|     450.00000         900.00|     295.00000         590.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               18.000  MOS  |     125.00000        2250.00|     120.00000        2160.00|     100.00000        1800.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               18.000  MOS  |     375.00000        6750.00|     400.00000        7200.00|     290.00000        5220.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199                9.000  MOS  |      65.00000         585.00|     140.00000        1260.00|      75.00000         675.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0012 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0013 110-01001                       LUMP |   17000.00000       17000.00|   25000.00000       25000.00|    9280.27000        9280.27 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 201-52370                       LUMP |    5000.00000        5000.00|    8000.00000        8000.00|    1000.00000        1000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0015 202-02240              189.000  SYS  |      18.00000        3402.00|      12.00000        2268.00|       9.29000        1755.81 
  PAVEMENT REMOVAL                        |                             |                             | 
0016 202-51330                       LUMP |    8000.00000        8000.00|   18000.00000       18000.00|    9150.00000        9150.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0017 203-02000              443.000  CYS  |      12.00000        5316.00|      12.20000        5404.60|      14.60000        6467.80 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 311                     CONTRACT ID : B -28923-A                   COUNTIES : RUSH 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1549010          |(   2   ) 35-1357381         |(   3  ) 31-1323837 
                                          |MCALISTER EXCAVATING CO, INC |DAVE O`MARA CONTRACTOR       |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 203-02070              747.000  CYS  |      16.00000       11952.00|      14.00000       10458.00|      12.60000        9412.20 
  BORROW                                  |                             |                             | 
0019 203-04523                       LUMP |    9250.00000        9250.00|    6000.00000        6000.00|    2800.00000        2800.00 
  DEWATERING                              |                             |                             | 
0020 205-06931               97.000  TON  |      65.00000        6305.00|      30.00000        2910.00|      24.10000        2337.70 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0021 205-06933                1.000  EACH |     155.00000         155.00|     370.00000         370.00|     178.00000         178.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0022 207-08263              538.000  SYS  |      18.00000        9684.00|      15.00000        8070.00|      20.79000       11185.02 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0023 211-07454              229.000  CYS  |      17.00000        3893.00|      27.00000        6183.00|       5.00000        1145.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0024 303-01180               93.000  TON  |      16.00000        1488.00|      27.00000        2511.00|      26.75000        2487.75 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0025 303-93506              138.000  CYS  |      21.00000        2898.00|      41.00000        5658.00|      30.00000        4140.00 
  AGGREGATE, 2                            |                             |                             | 
0026 303-94433              291.000  CYS  |      21.00000        6111.00|      35.00000       10185.00|     123.60000       35967.60 
  AGGREGATE, 12                           |                             |                             | 
0027 306-08034              594.000  SYS  |       8.00000        4752.00|       7.30000        4336.20|       9.80000        5821.20 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0031 406-05520                1.300  TON  |     400.00000         520.00|     350.00000         455.00|      65.00000          84.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 605-06120              657.000  LFT  |      15.00000        9855.00|      12.50000        8212.50|      15.00000        9855.00 
  CURB, CONCRETE                          |                             |                             | 
0033 605-06215               15.000  LFT  |      50.00000         750.00|      41.00000         615.00|      15.00000         225.00 
  CENTER CURB, D, CONCRETE MODIFIED       |                             |                             | 
0034 607-06335               28.000  LFT  |      35.00000         980.00|      36.00000        1008.00|      25.00000         700.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0035 615-06490                9.000  EACH |     193.20000        1738.80|     200.00000        1800.00|     280.00000        2520.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0036 616-02320              671.000  SYS  |       2.50000        1677.50|       3.00000        2013.00|       2.00000        1342.00 
  GEOTEXTILES                             |                             |                             | 
0037 616-06405              603.000  TON  |      17.25000       10401.75|      21.00000       12663.00|      17.75000       10703.25 
  RIPRAP, REVETMENT                       |                             |                             | 
0038 621-06567                6.000  kGAL |      23.00000         138.00|      22.00000         132.00|      25.00000         150.00 
  WATER                                   |                             |                             | 
0039 621-06574             1392.000  SYS  |       3.70000        5150.40|       3.00000        4176.00|       3.49000        4858.08 
  SODDING                                 |                             |                             | 
0040 702-51863               22.000  EACH |      13.00000         286.00|      21.00000         462.00|      22.00000         484.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 311                     CONTRACT ID : B -28923-A                   COUNTIES : RUSH 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1549010          |(   2   ) 35-1357381         |(   3  ) 31-1323837 
                                          |MCALISTER EXCAVATING CO, INC |DAVE O`MARA CONTRACTOR       |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 703-06029             6180.000  LBS  |       1.10000        6798.00|       1.10000        6798.00|       7.55000       46659.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0042 714-07660              102.000  LFT  |    1615.00000      164730.00|    1750.00000      178500.00|    2018.00000      205836.00 
  CULVERT, REINFORCED CONCRETE BOX        |                             |                             | 
  SECTIONS, 20  FT X  7 FT                |                             |                             | 
0043 714-44240               85.000  CYS  |     550.00000       46750.00|     260.00000       22100.00|     442.00000       37570.00 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0044 715-05024               16.000  LFT  |      65.00000        1040.00|     120.00000        1920.00|     195.00000        3120.00 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0045 715-05147               16.000  LFT  |      35.00000         560.00|      58.00000         928.00|     179.00000        2864.00 
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                             |                             | 
0046 715-05149               21.000  LFT  |      40.00000         840.00|      35.00000         735.00|     141.00000        2961.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0047 715-05151                9.000  LFT  |      60.00000         540.00|      68.00000         612.00|     246.00000        2214.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0048 715-05156               82.000  LFT  |      65.00000        5330.00|      58.00000        4756.00|     106.25000        8712.50 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0049 715-46030                1.000  EACH |     500.00000         500.00|     460.00000         460.00|     725.00000         725.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0050 715-92037               13.000  LFT  |      12.00000         156.00|      43.00000         559.00|       3.00000          39.00 
  PIPE, PVC, 4 IN.                        |                             |                             | 
0051 720-45035                1.000  EACH |    1300.00000        1300.00|    1000.00000        1000.00|    1425.00000        1425.00 
  INLET, F7                               |                             |                             | 
0052 720-45410                1.000  EACH |    2100.00000        2100.00|    1400.00000        1400.00|    2400.00000        2400.00 
  MANHOLE, C4                             |                             |                             | 
0053 720-95422                1.000  EACH |    3000.00000        3000.00|    2000.00000        2000.00|    2800.00000        2800.00 
  MANHOLE, J4                             |                             |                             | 
0054 801-03290                4.000  EACH |     172.50000         690.00|     570.00000        2280.00|     430.00000        1720.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0055 801-06625               44.000  EACH |      94.30000        4149.20|      78.00000        3432.00|      86.75000        3817.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0056 801-06640               13.000  EACH |     143.75000        1868.75|     175.00000        2275.00|     123.95000        1611.35 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0057 801-06645                2.000  EACH |      46.00000          92.00|      42.00000          84.00|      24.80000          49.60 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0058 801-06775                       LUMP |   10000.00000       10000.00|    6000.00000        6000.00|    1860.00000        1860.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0059 801-07119               96.000  LFT  |      11.22000        1077.12|      13.00000        1248.00|       7.45000         715.20 
  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 311                     CONTRACT ID : B -28923-A                   COUNTIES : RUSH 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1549010          |(   2   ) 35-1357381         |(   3  ) 31-1323837 
                                          |MCALISTER EXCAVATING CO, INC |DAVE O`MARA CONTRACTOR       |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 802-91122                6.000  EACH |     150.00000         900.00|     700.00000        4200.00|     216.90000        1301.40 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0061 805-78510              960.000  LFT  |       4.26000        4089.60|       3.20000        3072.00|       4.60000        4416.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0062 805-78795              240.000  LFT  |      19.55000        4692.00|      12.00000        2880.00|      21.00000        5040.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0063 805-92951                1.000  EACH |     506.00000         506.00|     800.00000         800.00|     545.11000         545.11 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0064 807-98690                1.000  EACH |     782.00000         782.00|     900.00000         900.00|     842.80000         842.80 
  HANDHOLE ADJUSTED TO GRADE              |                             |                             | 
0065 808-06703              193.000  LFT  |       0.48000          92.64|       0.80000         154.40|       0.51000          98.43 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0066 808-75240               40.000  LFT  |       0.48000          19.20|       0.80000          32.00|       0.51000          20.40 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0067 808-75245              842.000  LFT  |       0.48000         404.16|       0.80000         673.60|       0.51000         429.42 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0068 808-75297              127.000  LFT  |       4.32000         548.64|       5.00000         635.00|       4.65000         590.55 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0069 808-75300              309.000  LFT  |       1.44000         444.96|       1.40000         432.60|       1.55000         478.95 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0070 808-75320                4.000  EACH |      74.75000         299.00|      95.00000         380.00|      80.53000         322.12 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0071 808-75325                2.000  EACH |      83.38000         166.76|     125.00000         250.00|      89.82000         179.64 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0072 808-75998               16.000  EACH |      43.13000         690.08|     110.00000        1760.00|      39.00000         624.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0073 402-07784              182.000  TON  |      95.00000       17290.00|      91.50000       16653.00|       0.00000           0.00 
  HMA SURFACE, TYPE D                     |                             |                             | 
0074 402-07785              222.000  TON  |      75.00000       16650.00|      70.00000       15540.00|       0.00000           0.00 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0075 402-07786              517.000  TON  |      56.00000       28952.00|      52.25000       27013.25|       0.00000           0.00 
  HMA BASE, TYPE D                        |                             |                             | 
     SECTION TOTALS                       |           $       488,702.56|           $       488,979.15|           $       505,678.65 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       488,702.56|           $       488,979.15|           $       505,678.65 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 311                     CONTRACT ID : B -28923-A                   COUNTIES : RUSH 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1364963          |(   5   ) 35-1310611         |(   6  ) 35-1128289 
                                          |ERBER & MILLIGAN CONSTR. CO. |DUNCAN ROBERTSON INC         |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    7100.00000        7100.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1200.00000       10800.00|    1250.00000       11250.00|    1500.00000       13500.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     225.00000         450.00|     250.00000         500.00|     200.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               18.000  MOS  |     125.00000        2250.00|     100.00000        1800.00|     175.00000        3150.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               18.000  MOS  |     250.00000        4500.00|     200.00000        3600.00|     300.00000        5400.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199                9.000  MOS  |     150.00000        1350.00|      50.00000         450.00|      75.00000         675.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0012 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0013 110-01001                       LUMP |   25000.00000       25000.00|   25000.00000       25000.00|   27300.00000       27300.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 201-52370                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    5450.00000        5450.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0015 202-02240              189.000  SYS  |      20.00000        3780.00|      25.00000        4725.00|      15.25000        2882.25 
  PAVEMENT REMOVAL                        |                             |                             | 
0016 202-51330                       LUMP |   18500.00000       18500.00|   30000.00000       30000.00|   26000.00000       26000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0017 203-02000              443.000  CYS  |      12.00000        5316.00|      20.00000        8860.00|      25.00000       11075.00 
  EXCAVATION, COMMON                      |                             |                             | 
0018 203-02070              747.000  CYS  |       1.00000         747.00|      10.00000        7470.00|      17.50000       13072.50 
  BORROW                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 311                     CONTRACT ID : B -28923-A                   COUNTIES : RUSH 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1364963          |(   5   ) 35-1310611         |(   6  ) 35-1128289 
                                          |ERBER & MILLIGAN CONSTR. CO. |DUNCAN ROBERTSON INC         |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 203-04523                       LUMP |    9500.00000        9500.00|    1000.00000        1000.00|   22500.00000       22500.00 
  DEWATERING                              |                             |                             | 
0020 205-06931               97.000  TON  |      25.00000        2425.00|      20.00000        1940.00|      45.00000        4365.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0021 205-06933                1.000  EACH |     150.00000         150.00|      50.00000          50.00|     156.61000         156.61 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0022 207-08263              538.000  SYS  |      12.00000        6456.00|      12.00000        6456.00|      19.00000       10222.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0023 211-07454              229.000  CYS  |      40.00000        9160.00|      35.00000        8015.00|      30.00000        6870.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0024 303-01180               93.000  TON  |      25.00000        2325.00|      35.00000        3255.00|      23.00000        2139.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0025 303-93506              138.000  CYS  |      37.50000        5175.00|      35.00000        4830.00|      34.00000        4692.00 
  AGGREGATE, 2                            |                             |                             | 
0026 303-94433              291.000  CYS  |      35.00000       10185.00|      35.00000       10185.00|      50.00000       14550.00 
  AGGREGATE, 12                           |                             |                             | 
0027 306-08034              594.000  SYS  |       5.00000        2970.00|       6.00000        3564.00|      10.25000        6088.50 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0031 406-05520                1.300  TON  |     365.00000         474.50|     385.00000         500.50|     380.00000         494.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 605-06120              657.000  LFT  |      28.00000       18396.00|      20.00000       13140.00|      30.00000       19710.00 
  CURB, CONCRETE                          |                             |                             | 
0033 605-06215               15.000  LFT  |      60.00000         900.00|     100.00000        1500.00|      90.00000        1350.00 
  CENTER CURB, D, CONCRETE MODIFIED       |                             |                             | 
0034 607-06335               28.000  LFT  |      35.00000         980.00|      75.00000        2100.00|      80.00000        2240.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0035 615-06490                9.000  EACH |     150.00000        1350.00|     200.00000        1800.00|     200.00000        1800.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0036 616-02320              671.000  SYS  |       3.00000        2013.00|       3.50000        2348.50|       2.60000        1744.60 
  GEOTEXTILES                             |                             |                             | 
0037 616-06405              603.000  TON  |      22.00000       13266.00|      25.00000       15075.00|      28.00000       16884.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0038 621-06567                6.000  kGAL |      20.00000         120.00|      21.00000         126.00|      22.00000         132.00 
  WATER                                   |                             |                             | 
0039 621-06574             1392.000  SYS  |       3.50000        4872.00|       3.00000        4176.00|       4.25000        5916.00 
  SODDING                                 |                             |                             | 
0040 702-51863               22.000  EACH |      15.00000         330.00|      30.00000         660.00|      17.50000         385.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0041 703-06029             6180.000  LBS  |       2.00000       12360.00|       1.50000        9270.00|       1.45000        8961.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 311                     CONTRACT ID : B -28923-A                   COUNTIES : RUSH 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1364963          |(   5   ) 35-1310611         |(   6  ) 35-1128289 
                                          |ERBER & MILLIGAN CONSTR. CO. |DUNCAN ROBERTSON INC         |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 714-07660              102.000  LFT  |    1750.00000      178500.00|    1500.00000      153000.00|    1300.00000      132600.00 
  CULVERT, REINFORCED CONCRETE BOX        |                             |                             | 
  SECTIONS, 20  FT X  7 FT                |                             |                             | 
0043 714-44240               85.000  CYS  |     450.00000       38250.00|     700.00000       59500.00|     675.00000       57375.00 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0044 715-05024               16.000  LFT  |      75.00000        1200.00|     100.00000        1600.00|      69.00000        1104.00 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0045 715-05147               16.000  LFT  |      15.00000         240.00|      30.00000         480.00|      35.00000         560.00 
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                             |                             | 
0046 715-05149               21.000  LFT  |      55.00000        1155.00|      40.00000         840.00|      29.00000         609.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0047 715-05151                9.000  LFT  |      65.00000         585.00|      50.00000         450.00|     140.00000        1260.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0048 715-05156               82.000  LFT  |      75.00000        6150.00|      60.00000        4920.00|      55.00000        4510.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0049 715-46030                1.000  EACH |     550.00000         550.00|    1000.00000        1000.00|     725.00000         725.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0050 715-92037               13.000  LFT  |      10.00000         130.00|      20.00000         260.00|      38.00000         494.00 
  PIPE, PVC, 4 IN.                        |                             |                             | 
0051 720-45035                1.000  EACH |    1600.00000        1600.00|    2000.00000        2000.00|    1750.00000        1750.00 
  INLET, F7                               |                             |                             | 
0052 720-45410                1.000  EACH |    2500.00000        2500.00|    2500.00000        2500.00|    3125.00000        3125.00 
  MANHOLE, C4                             |                             |                             | 
0053 720-95422                1.000  EACH |    2750.00000        2750.00|    3500.00000        3500.00|    2650.00000        2650.00 
  MANHOLE, J4                             |                             |                             | 
0054 801-03290                4.000  EACH |     200.00000         800.00|     175.00000         700.00|     165.00000         660.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0055 801-06625               44.000  EACH |      90.00000        3960.00|      90.00000        3960.00|      90.00000        3960.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0056 801-06640               13.000  EACH |     150.00000        1950.00|     137.00000        1781.00|     135.00000        1755.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0057 801-06645                2.000  EACH |      40.00000          80.00|     137.50000         275.00|      44.00000          88.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0058 801-06775                       LUMP |    7500.00000        7500.00|   10000.00000       10000.00|    6500.00000        6500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0059 801-07119               96.000  LFT  |      12.00000        1152.00|      10.75000        1032.00|      12.00000        1152.00 
  BARRICADE, III-B                        |                             |                             | 
0060 802-91122                6.000  EACH |     500.00000        3000.00|     700.00000        4200.00|     700.00000        4200.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 311                     CONTRACT ID : B -28923-A                   COUNTIES : RUSH 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1364963          |(   5   ) 35-1310611         |(   6  ) 35-1128289 
                                          |ERBER & MILLIGAN CONSTR. CO. |DUNCAN ROBERTSON INC         |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 805-78510              960.000  LFT  |       2.00000        1920.00|       4.00000        3840.00|       3.25000        3120.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0062 805-78795              240.000  LFT  |       7.00000        1680.00|      19.00000        4560.00|      12.00000        2880.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0063 805-92951                1.000  EACH |     200.00000         200.00|     500.00000         500.00|     275.00000         275.00 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0064 807-98690                1.000  EACH |     200.00000         200.00|     750.00000         750.00|     400.00000         400.00 
  HANDHOLE ADJUSTED TO GRADE              |                             |                             | 
0065 808-06703              193.000  LFT  |       0.50000          96.50|       0.45000          86.85|       0.45000          86.85 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0066 808-75240               40.000  LFT  |       0.50000          20.00|       0.45000          18.00|       0.45000          18.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0067 808-75245              842.000  LFT  |       0.50000         421.00|       0.45000         378.90|       0.45000         378.90 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0068 808-75297              127.000  LFT  |       5.00000         635.00|       4.10000         520.70|       4.10000         520.70 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0069 808-75300              309.000  LFT  |       1.50000         463.50|       1.40000         432.60|       1.35000         417.15 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0070 808-75320                4.000  EACH |     100.00000         400.00|      71.00000         284.00|      72.00000         288.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0071 808-75325                2.000  EACH |     100.00000         200.00|      80.00000         160.00|      80.00000         160.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0072 808-75998               16.000  EACH |      45.00000         720.00|      41.00000         656.00|      41.00000         656.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0073 402-07784              182.000  TON  |      93.50000       17017.00|     100.00000       18200.00|     100.00000       18200.00 
  HMA SURFACE, TYPE D                     |                             |                             | 
0074 402-07785              222.000  TON  |      75.00000       16650.00|      77.00000       17094.00|      76.00000       16872.00 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0075 402-07786              517.000  TON  |      55.00000       28435.00|      57.00000       29469.00|      57.00000       29469.00 
  HMA BASE, TYPE D                        |                             |                             | 
     SECTION TOTALS                       |           $       507,216.50|           $       522,600.05|           $       546,029.06 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       507,216.50|           $       522,600.05|           $       546,029.06 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 311                     CONTRACT ID : B -28923-A                   COUNTIES : RUSH 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-0918397          |(   8   ) 35-1618530         |(   9  ) 90-0177865 
                                          |RIETH RILEY CONSTRUCTION     |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4300.00000        4300.00|    6000.00000        6000.00|    4600.00000        4600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    2600.00000       23400.00|    2250.00000       20250.00|    3100.00000       27900.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     110.00000         220.00|     300.00000         600.00|     200.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               18.000  MOS  |     110.00000        1980.00|      65.00000        1170.00|     110.00000        1980.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               18.000  MOS  |     220.00000        3960.00|      65.00000        1170.00|     400.00000        7200.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199                9.000  MOS  |     110.00000         990.00|     100.00000         900.00|      65.00000         585.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0012 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0013 110-01001                       LUMP |   28000.00000       28000.00|   29000.00000       29000.00|   27060.00000       27060.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 201-52370                       LUMP |   11000.00000       11000.00|    6000.00000        6000.00|    6650.20000        6650.20 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0015 202-02240              189.000  SYS  |      22.00000        4158.00|      20.00000        3780.00|      23.00000        4347.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0016 202-51330                       LUMP |   20073.70000       20073.70|   20000.00000       20000.00|    8500.00000        8500.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0017 203-02000              443.000  CYS  |      48.00000       21264.00|      30.00000       13290.00|      50.00000       22150.00 
  EXCAVATION, COMMON                      |                             |                             | 
0018 203-02070              747.000  CYS  |      25.00000       18675.00|      25.00000       18675.00|      26.00000       19422.00 
  BORROW                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 311                     CONTRACT ID : B -28923-A                   COUNTIES : RUSH 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-0918397          |(   8   ) 35-1618530         |(   9  ) 90-0177865 
                                          |RIETH RILEY CONSTRUCTION     |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 203-04523                       LUMP |   16000.00000       16000.00|   20000.00000       20000.00|   36600.00000       36600.00 
  DEWATERING                              |                             |                             | 
0020 205-06931               97.000  TON  |      52.00000        5044.00|      40.00000        3880.00|      25.00000        2425.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0021 205-06933                1.000  EACH |     130.00000         130.00|     140.00000         140.00|     142.00000         142.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0022 207-08263              538.000  SYS  |      20.00000       10760.00|      30.00000       16140.00|      10.00000        5380.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0023 211-07454              229.000  CYS  |      18.00000        4122.00|      30.00000        6870.00|      19.00000        4351.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0024 303-01180               93.000  TON  |      31.00000        2883.00|      30.00000        2790.00|      26.00000        2418.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0025 303-93506              138.000  CYS  |      35.00000        4830.00|      50.00000        6900.00|      35.00000        4830.00 
  AGGREGATE, 2                            |                             |                             | 
0026 303-94433              291.000  CYS  |      38.00000       11058.00|      50.00000       14550.00|      50.00000       14550.00 
  AGGREGATE, 12                           |                             |                             | 
0027 306-08034              594.000  SYS  |       8.30000        4930.20|      15.00000        8910.00|       3.50000        2079.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0031 406-05520                1.300  TON  |     300.00000         390.00|      55.00000          71.50|     740.00000         962.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 605-06120              657.000  LFT  |      26.00000       17082.00|      25.00000       16425.00|      26.00000       17082.00 
  CURB, CONCRETE                          |                             |                             | 
0033 605-06215               15.000  LFT  |     140.00000        2100.00|     100.00000        1500.00|     125.00000        1875.00 
  CENTER CURB, D, CONCRETE MODIFIED       |                             |                             | 
0034 607-06335               28.000  LFT  |      89.00000        2492.00|     100.00000        2800.00|      90.00000        2520.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0035 615-06490                9.000  EACH |     180.00000        1620.00|     175.00000        1575.00|     160.00000        1440.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0036 616-02320              671.000  SYS  |       3.50000        2348.50|       3.00000        2013.00|      13.00000        8723.00 
  GEOTEXTILES                             |                             |                             | 
0037 616-06405              603.000  TON  |      27.00000       16281.00|      25.00000       15075.00|      35.00000       21105.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0038 621-06567                6.000  kGAL |      20.00000         120.00|      20.00000         120.00|      21.00000         126.00 
  WATER                                   |                             |                             | 
0039 621-06574             1392.000  SYS  |       2.80000        3897.60|       3.00000        4176.00|       3.00000        4176.00 
  SODDING                                 |                             |                             | 
0040 702-51863               22.000  EACH |      15.00000         330.00|      30.00000         660.00|     250.00000        5500.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0041 703-06029             6180.000  LBS  |       1.50000        9270.00|       1.50000        9270.00|       2.00000       12360.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
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     CALL ORDER   : 311                     CONTRACT ID : B -28923-A                   COUNTIES : RUSH 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-0918397          |(   8   ) 35-1618530         |(   9  ) 90-0177865 
                                          |RIETH RILEY CONSTRUCTION     |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 714-07660              102.000  LFT  |    1412.00000      144024.00|    1600.00000      163200.00|    1700.00000      173400.00 
  CULVERT, REINFORCED CONCRETE BOX        |                             |                             | 
  SECTIONS, 20  FT X  7 FT                |                             |                             | 
0043 714-44240               85.000  CYS  |     750.00000       63750.00|     700.00000       59500.00|     405.00000       34425.00 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0044 715-05024               16.000  LFT  |     110.00000        1760.00|     100.00000        1600.00|     105.00000        1680.00 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0045 715-05147               16.000  LFT  |      33.00000         528.00|      55.00000         880.00|      45.00000         720.00 
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                             |                             | 
0046 715-05149               21.000  LFT  |      46.00000         966.00|      55.00000        1155.00|      61.00000        1281.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0047 715-05151                9.000  LFT  |      54.00000         486.00|      55.00000         495.00|      73.00000         657.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0048 715-05156               82.000  LFT  |      64.00000        5248.00|      75.00000        6150.00|      50.00000        4100.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0049 715-46030                1.000  EACH |     600.00000         600.00|     600.00000         600.00|    1100.00000        1100.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0050 715-92037               13.000  LFT  |      37.00000         481.00|     100.00000        1300.00|      30.00000         390.00 
  PIPE, PVC, 4 IN.                        |                             |                             | 
0051 720-45035                1.000  EACH |    1900.00000        1900.00|    2500.00000        2500.00|    1250.00000        1250.00 
  INLET, F7                               |                             |                             | 
0052 720-45410                1.000  EACH |    3100.00000        3100.00|    3300.00000        3300.00|    2100.00000        2100.00 
  MANHOLE, C4                             |                             |                             | 
0053 720-95422                1.000  EACH |    5000.00000        5000.00|    4500.00000        4500.00|    3400.00000        3400.00 
  MANHOLE, J4                             |                             |                             | 
0054 801-03290                4.000  EACH |     350.00000        1400.00|     600.00000        2400.00|     580.00000        2320.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0055 801-06625               44.000  EACH |      70.00000        3080.00|     100.00000        4400.00|      78.00000        3432.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0056 801-06640               13.000  EACH |     100.00000        1300.00|     200.00000        2600.00|     170.00000        2210.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0057 801-06645                2.000  EACH |      20.00000          40.00|      40.00000          80.00|      42.00000          84.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0058 801-06775                       LUMP |    4700.00000        4700.00|    2500.00000        2500.00|   10800.00000       10800.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0059 801-07119               96.000  LFT  |       6.00000         576.00|      13.00000        1248.00|      12.50000        1200.00 
  BARRICADE, III-B                        |                             |                             | 
0060 802-91122                6.000  EACH |     650.00000        3900.00|     700.00000        4200.00|     180.00000        1080.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
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     CALL ORDER   : 311                     CONTRACT ID : B -28923-A                   COUNTIES : RUSH 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-0918397          |(   8   ) 35-1618530         |(   9  ) 90-0177865 
                                          |RIETH RILEY CONSTRUCTION     |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 805-78510              960.000  LFT  |       3.00000        2880.00|       3.50000        3360.00|       4.00000        3840.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0062 805-78795              240.000  LFT  |      11.00000        2640.00|      12.00000        2880.00|      18.00000        4320.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0063 805-92951                1.000  EACH |     250.00000         250.00|     275.00000         275.00|     460.00000         460.00 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0064 807-98690                1.000  EACH |     350.00000         350.00|     375.00000         375.00|     720.00000         720.00 
  HANDHOLE ADJUSTED TO GRADE              |                             |                             | 
0065 808-06703              193.000  LFT  |       1.00000         193.00|       0.80000         154.40|       0.80000         154.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0066 808-75240               40.000  LFT  |       1.00000          40.00|       0.80000          32.00|       0.80000          32.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0067 808-75245              842.000  LFT  |       1.00000         842.00|       0.80000         673.60|       0.80000         673.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0068 808-75297              127.000  LFT  |      10.00000        1270.00|       5.00000         635.00|       5.00000         635.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0069 808-75300              309.000  LFT  |       2.00000         618.00|       1.25000         386.25|       1.20000         370.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0070 808-75320                4.000  EACH |     100.00000         400.00|      90.00000         360.00|      90.00000         360.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0071 808-75325                2.000  EACH |     150.00000         300.00|     125.00000         250.00|     120.00000         240.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0072 808-75998               16.000  EACH |     200.00000        3200.00|     110.00000        1760.00|     110.00000        1760.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0073 402-07784              182.000  TON  |     100.00000       18200.00|      65.00000       11830.00|      93.00000       16926.00 
  HMA SURFACE, TYPE D                     |                             |                             | 
0074 402-07785              222.000  TON  |      80.00000       17760.00|      65.00000       14430.00|      71.00000       15762.00 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0075 402-07786              517.000  TON  |      59.00000       30503.00|      55.00000       28435.00|      69.00000       35673.00 
  HMA BASE, TYPE D                        |                             |                             | 
     SECTION TOTALS                       |           $       576,000.00|           $       583,150.75|           $       607,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       576,000.00|           $       583,150.75|           $       607,000.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 351 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 351                     CONTRACT ID : M -29765-A                   COUNTIES : GIBSON          VANDERBURGH 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 10/26/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710336 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0821499     JAMES H DREW CORPORATION                                                   $       137,902.00  100.0000% 
   2   35-1643252     C-TECH CORPORATION, INC.                                                   $       141,339.00  102.4923% 
   3   35-2110733     SPECIALTIES COMPANY LLC                                                    $       204,944.00  148.6157% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 351 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 351                     CONTRACT ID : M -29765-A                   COUNTIES : GIBSON          VANDERBURGH 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2  ) 35-1643252          |(   3  ) 35-2110733 
                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION, INC.     |SPECIALTIES COMPANY LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   GUARD RAIL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3150.00000        3150.00|    2500.00000        2500.00|    1500.00000        1500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    5470.00000        5470.00|    7500.00000        7500.00|   10200.00000       10200.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 601-06246                6.000  EACH |   15990.00000       95940.00|   17000.00000      102000.00|   21000.00000      126000.00 
  IMPACT ATTENUATOR, R2, W1, TL-3         |                             |                             | 
0008 621-01004                1.000  EACH |    1755.00000        1755.00|    1000.00000        1000.00|     900.00000         900.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0009 621-06559             4800.000  SYS  |       0.25000        1200.00|       0.50000        2400.00|       0.44000        2112.00 
  MULCHED SEEDING, R                      |                             |                             | 
0010 715-04844                3.000  EACH |    3045.00000        9135.00|    3500.00000       10500.00|    9800.00000       29400.00 
  GRATED BOX END SECTION, RESET           |                             |                             | 
0012 801-03290                4.000  EACH |     430.00000        1720.00|     600.00000        2400.00|     500.00000        2000.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0013 801-06640               48.000  EACH |     115.00000        5520.00|     125.00000        6000.00|     125.00000        6000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0014 801-06710               40.000  DAY  |      20.00000         800.00|      10.00000         400.00|      25.00000        1000.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0015 801-06775                       LUMP |    4450.00000        4450.00|    2500.00000        2500.00|   17400.00000       17400.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0016 802-04116                2.000  EACH |     170.00000         340.00|      65.00000         130.00|     200.00000         400.00 
  SIGN, PANEL, RESET                      |                             |                             | 
0017 802-05701               30.000  LFT  |      16.00000         480.00|      12.00000         360.00|      30.00000         900.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0018 715-05756               81.000  LFT  |      98.00000        7938.00|      45.00000        3645.00|      88.00000        7128.00 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                             |                             | 
     SECTION TOTALS                       |           $       137,902.00|           $       141,339.00|           $       204,944.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       137,902.00|           $       141,339.00|           $       204,944.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 381 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 381                     CONTRACT ID : T -29511-A                   COUNTIES : VARIOUS 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 11/02/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710102 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1983873     M A S MARKERS, INC.                                                        $       128,959.96  100.0000% 
   2   20-4272652     REFLECTIVE IMAGE LLC                                                       $       133,333.33  103.3913% 
   3   31-0989223     TRAFFIC SPECIALISTS INC                                                    $       136,610.76  105.9327% 
   4   31-1035771     A & A SAFETY INC                                                           $       176,816.23  137.1094% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 381 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 381                     CONTRACT ID : T -29511-A                   COUNTIES : VARIOUS 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1983873          |(   2  ) 20-4272652          |(   3  ) 31-0989223 
                                          |M A S MARKERS, INC.          |REFLECTIVE IMAGE LLC         |TRAFFIC SPECIALISTS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   RAISED PAVEMENT MARKINGS, REFURBISHED 
                                          |                             |                             | 
0001 105-08520                2.000  EACH |      40.00000          80.00|       1.00000           2.00|     100.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                6.000  MOS  |      10.00000          60.00|      30.00000         180.00|      75.00000         450.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   23925.48000       23925.48|   14471.86000       14471.86|    5000.00000        5000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 801-06710              120.000  DAY  |       0.50000          60.00|       1.00000         120.00|       1.00000         120.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0007 801-06775                       LUMP |   23925.48000       23925.48|   14428.13000       14428.13|    9000.00000        9000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0008 801-92448              120.000  DAY  |       0.50000          60.00|       0.50000          60.00|       1.00000         120.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0009 808-75994            10468.000  EACH |       2.50000       26170.00|       3.41000       35695.88|       3.48000       36428.64 
  PRISMATIC REFLECTOR , AMBER             |                             |                             | 
0010 808-75994              100.000  EACH |       2.50000         250.00|       3.41000         341.00|       3.48000         348.00 
  PRISMATIC REFLECTOR , BLUE              |                             |                             | 
0011 808-75994             5719.000  EACH |       2.50000       14297.50|       3.41000       19501.79|       3.48000       19902.12 
  PRISMATIC REFLECTOR , WHITE             |                             |                             | 
0012 808-75998             4617.000  EACH |       7.50000       34627.50|      10.51000       48524.67|      14.00000       64638.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0013 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0014 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0015 801-03290                4.000  EACH |     250.00000        1000.00|       1.00000           4.00|     100.00000         400.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0016 105-07038                3.000  MOS  |     800.00000        2400.00|       0.00000           0.00|       0.00000           0.00 
  FIELD OFFICE, A                         |                             |                             | 
0017 105-09198                3.000  MOS  |     500.00000        1500.00|       0.00000           0.00|       0.00000           0.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0018 105-09199                3.000  MOS  |     200.00000         600.00|       0.00000           0.00|       0.00000           0.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
     SECTION TOTALS                       |           $       128,959.96|           $       133,333.33|           $       136,610.76 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       128,959.96|           $       133,333.33|           $       136,610.76 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 381 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 381                     CONTRACT ID : T -29511-A                   COUNTIES : VARIOUS 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-1035771          |(       )                    |(      ) 
                                          |A & A SAFETY INC             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   RAISED PAVEMENT MARKINGS, REFURBISHED 
                                          |                             |                             | 
0001 105-08520                2.000  EACH |     100.00000         200.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                6.000  MOS  |     100.00000         600.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    1000.00000        1000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 801-06710              120.000  DAY  |       1.00000         120.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0007 801-06775                       LUMP |    7825.00000        7825.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0008 801-92448              120.000  DAY  |       1.00000         120.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0009 808-75994            10468.000  EACH |       4.76000       49827.68|                             | 
  PRISMATIC REFLECTOR , AMBER             |                             |                             | 
0010 808-75994              100.000  EACH |       4.76000         476.00|                             | 
  PRISMATIC REFLECTOR , BLUE              |                             |                             | 
0011 808-75994             5719.000  EACH |       4.76000       27222.44|                             | 
  PRISMATIC REFLECTOR , WHITE             |                             |                             | 
0012 808-75998             4617.000  EACH |      17.83000       82321.11|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0013 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0014 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0015 801-03290                4.000  EACH |     200.00000         800.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0016 105-07038                3.000  MOS  |    1500.00000        4500.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0017 105-09198                3.000  MOS  |     500.00000        1500.00|                             | 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0018 105-09199                3.000  MOS  |     100.00000         300.00|                             | 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
     SECTION TOTALS                       |           $       176,816.23|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       176,816.23|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 391 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 391                     CONTRACT ID : T -29779-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 10/19/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : 0600303 
                                                                                                        0600307 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       423,411.39  100.0000% 
   2   35-1262778     MIDWESTERN ELECTRIC                                                        $       451,247.48  106.5742% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       464,788.68  109.7724% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 391 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 391                     CONTRACT ID : T -29779-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1262778          |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |MIDWESTERN ELECTRIC          |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5900.00000        5900.00|    7182.00000        7182.00|    5500.00000        5500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                3.000  MOS  |    2950.77000        8852.31|    1850.00000        5550.00|    3000.00000        9000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-09198                3.000  MOS  |     396.13000        1188.39|     385.00000        1155.00|    1400.00000        4200.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199                3.000  MOS  |      67.71000         203.13|     420.00000        1260.00|     200.00000         600.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 110-01001                       LUMP |   28674.90000       28674.90|   34170.00000       34170.00|   23000.00000       23000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |    9285.93000        9285.93|    3500.00000        3500.00|    2300.00000        2300.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-02240              142.000  SYS  |      69.97000        9935.74|      48.25000        6851.50|      50.00000        7100.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0014 202-02241              100.000  LFT  |      13.00000        1300.00|      14.00000        1400.00|      15.00000        1500.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 202-02272               20.000  LFT  |      20.20000         404.00|      59.00000        1180.00|      55.00000        1100.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0016 202-02276                1.000  EACH |     404.05000         404.05|     804.00000         804.00|     500.00000         500.00 
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0017 202-02278              128.000  LFT  |      13.97000        1788.16|      27.00000        3456.00|      10.00000        1280.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/31/07 
                                                                                                                   PAGE : 391 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 391                     CONTRACT ID : T -29779-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1262778         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |MIDWESTERN ELECTRIC          |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-93741                3.000  EACH |     175.00000         525.00|     188.00000         564.00|     180.00000         540.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0019 202-99626                3.000  EACH |     596.00000        1788.00|     596.00000        1788.00|     800.00000        2400.00 
  FOUNDATION FOR SIGNING, REMOVE          |                             |                             | 
0020 203-02000              526.000  CYS  |      10.37000        5454.62|      27.00000       14202.00|      35.00000       18410.00 
  EXCAVATION, COMMON                      |                             |                             | 
0021 205-06933                1.000  EACH |     125.00000         125.00|     144.00000         144.00|     130.00000         130.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0022 205-06937              963.000  LFT  |       1.62000        1560.06|       1.53000        1473.39|       1.75000        1685.25 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 207-08263             1441.000  SYS  |      18.55000       26730.55|      15.00000       21615.00|      28.00000       40348.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0024 401-07429              287.000  TON  |      68.03000       19524.61|      61.00000       17507.00|      65.00000       18655.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0025 402-07784               94.000  TON  |      88.91000        8357.54|     106.00000        9964.00|     100.00000        9400.00 
  HMA SURFACE, TYPE D                     |                             |                             | 
0026 402-07785              159.000  TON  |      70.83000       11261.97|      77.00000       12243.00|      80.00000       12720.00 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0027 402-07786              486.000  TON  |      62.07000       30166.02|      65.00000       31590.00|      68.00000       33048.00 
  HMA BASE, TYPE D                        |                             |                             | 
0028 406-05520                0.940  TON  |     370.64000         348.40|     430.00000         404.20|     650.00000         611.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 601-06035              325.000  LFT  |      12.00000        3900.00|      12.85000        4176.25|      15.00000        4875.00 
  GUARDRAIL, RESET                        |                             |                             | 
0030 601-94689                3.000  EACH |    2725.00000        8175.00|    2920.00000        8760.00|    3000.00000        9000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 605-06105                3.000  LFT  |     265.93000         797.79|     215.00000         645.00|      95.00000         285.00 
  CURB, INTEGRAL, CONCRETE, MODIFIED      |                             |                             | 
0032 621-01004                1.000  EACH |     525.00000         525.00|     753.00000         753.00|     600.00000         600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0033 621-02770             1085.000  SYS  |       2.14000        2321.90|       5.10000        5533.50|       2.80000        3038.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0034 621-06559             1085.000  SYS  |       1.16000        1258.60|       1.00000        1085.00|       1.25000        1356.25 
  MULCHED SEEDING, R                      |                             |                             | 
0035 715-05048              710.000  LFT  |       7.58000        5381.80|      12.85000        9123.50|       6.00000        4260.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0036 715-05053               50.000  LFT  |      69.95000        3497.50|      48.25000        2412.50|      55.00000        2750.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 391                     CONTRACT ID : T -29779-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1262778         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |MIDWESTERN ELECTRIC          |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 718-06531                3.000  EACH |     586.63000        1759.89|     932.00000        2796.00|    1000.00000        3000.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0038 718-52610               41.400  CYS  |      31.49000        1303.69|      48.25000        1997.55|      37.00000        1531.80 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0039 718-99153              410.000  SYS  |       0.59000         241.90|       7.00000        2870.00|       4.00000        1640.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0040 801-03290                4.000  EACH |     200.00000         800.00|     218.00000         872.00|     300.00000        1200.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0041 801-06207             3011.000  LFT  |       1.06000        3191.66|       1.16000        3492.76|       1.50000        4516.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0042 801-06640               10.000  EACH |      98.00000         980.00|     107.00000        1070.00|     125.00000        1250.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0043 801-06775                       LUMP |    2400.00000        2400.00|   11480.00000       11480.00|   10500.00000       10500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0044 801-09133                2.000  EACH |    2400.00000        4800.00|    2620.00000        5240.00|    2500.00000        5000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0045 802-02158                3.000  EACH |    1340.00000        4020.00|    1440.00000        4320.00|    1500.00000        4500.00 
  SIGN, PANEL, REMOVE AND REINSTALL       |                             |                             | 
0046 802-07158                3.000  EACH |    4620.00000       13860.00|    4620.00000       13860.00|    4650.00000       13950.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, I                           |                             |                             | 
0047 802-76025               48.375  SFT  |      16.50000         798.19|      16.50000         798.19|      17.00000         822.38 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0048 805-01815                8.000  EACH |    1722.00000       13776.00|    1722.00000       13776.00|    1750.00000       14000.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0049 805-01842               17.000  EACH |     732.00000       12444.00|     732.00000       12444.00|     750.00000       12750.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0050 805-02087                       LUMP |     566.00000         566.00|     566.00000         566.00|     575.00000         575.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0051 805-03162                       LUMP |    3845.00000        3845.00|    3845.00000        3845.00|    3900.00000        3900.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVAL,      |                             |                             | 
  STORAGE AND INSTALLATION                |                             |                             | 
0052 805-06592             2899.000  LFT  |      12.35000       35802.65|      12.35000       35802.65|      12.50000       36237.50 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0053 805-06834                2.000  EACH |    9620.00000       19240.00|    9720.00000       19440.00|    9650.00000       19300.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE, TS2, TYPE I                      |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 391                     CONTRACT ID : T -29779-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1262778         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |MIDWESTERN ELECTRIC          |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0054 805-08494                3.000  EACH |    2395.00000        7185.00|    2495.00000        7485.00|    2400.00000        7200.00 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0055 805-78205               10.000  EACH |     688.00000        6880.00|     688.00000        6880.00|     700.00000        7000.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0056 805-78230                4.000  EACH |    1146.00000        4584.00|    1146.00000        4584.00|    1150.00000        4600.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0057 805-78415                6.000  EACH |    1552.00000        9312.00|    1552.00000        9312.00|    1600.00000        9600.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0058 805-78420                6.000  EACH |     225.00000        1350.00|     225.00000        1350.00|     250.00000        1500.00 
  DISCONNECT HANGER                       |                             |                             | 
0059 805-78445                2.000  EACH |     525.00000        1050.00|     525.00000        1050.00|     550.00000        1100.00 
  SIGNAL SERVICE                          |                             |                             | 
0060 805-78467              130.000  LFT  |       2.50000         325.00|       2.50000         325.00|       3.00000         390.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0061 805-78470             3103.000  LFT  |       0.28000         868.84|       0.38000        1179.14|       0.50000        1551.50 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0062 805-78485              262.000  LFT  |       1.50000         393.00|       1.50000         393.00|       1.75000         458.50 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0063 805-78490             1206.000  LFT  |       1.68000        2026.08|       1.68000        2026.08|       1.85000        2231.10 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0064 805-78510             7374.000  LFT  |       0.73000        5383.02|       0.73000        5383.02|       0.85000        6267.90 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0065 805-78785               15.000  EACH |     562.00000        8430.00|     562.00000        8430.00|     570.00000        8550.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0066 805-78795             1022.000  LFT  |       7.00000        7154.00|       7.25000        7409.50|       8.00000        8176.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0067 805-78925                2.000  EACH |     842.00000        1684.00|     842.00000        1684.00|     900.00000        1800.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0068 805-81060                8.000  EACH |    3655.00000       29240.00|    3765.00000       30120.00|    3700.00000       29600.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 
  MATERIAL ONLY                           |                             |                             | 
0069 805-86889              324.000  LFT  |       0.75000         243.00|       0.75000         243.00|       1.00000         324.00 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
0070 805-92504               11.000  EACH |     345.00000        3795.00|     345.00000        3795.00|     350.00000        3850.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0071 807-06935                8.000  EACH |      48.00000         384.00|      48.00000         384.00|      49.00000         392.00 
  INSULATING LINK, WATERPROOFED           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 391                     CONTRACT ID : T -29779-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 07/25/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1262778         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |MIDWESTERN ELECTRIC          |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 807-07580              981.000  LFT  |       9.00000        8829.00|       9.00000        8829.00|      10.00000        9810.00 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0073 807-86910                3.000  EACH |      32.00000          96.00|      32.00000          96.00|      33.00000          99.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0074 807-86915                6.000  EACH |      32.00000         192.00|      32.00000         192.00|      33.00000         198.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0075 807-86920                6.000  EACH |      12.00000          72.00|      12.00000          72.00|      15.00000          90.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0076 807-86925                8.000  EACH |      48.00000         384.00|      48.00000         384.00|      50.00000         400.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0077 807-86930                3.000  EACH |      16.00000          48.00|      16.00000          48.00|      20.00000          60.00 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0078 808-03631             1355.000  LFT  |       1.50000        2032.50|       1.65000        2235.75|       2.00000        2710.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0079 808-74805              160.000  LFT  |       9.00000        1440.00|       9.85000        1576.00|       6.00000         960.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0080 808-74807                4.000  EACH |      80.00000         320.00|      88.00000         352.00|     150.00000         600.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0081 808-74808                2.000  EACH |     120.00000         240.00|     131.00000         262.00|     200.00000         400.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
     SECTION TOTALS                       |           $       423,411.39|           $       451,247.48|           $       464,788.68 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       423,411.39|           $       451,247.48|           $       464,788.68 
==================================================================================================================================== 


